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GENERAL
GI000 COVER SHEET
GI101 CODE ANALYSIS & LIFE SAFETY PLAN
GI102 INFECTION CONTROL / PHASING PLAN
GI103 INFECTION CONTROL / PHASING PLAN
GI104 ALTERNATES
HA101 HAZMAT PLAN

ARCHITECTURAL
AS001 ARCHITECTURAL SYMBOLS AND ABBREVIATIONS
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AS102 FLOOR PLAN
AS201 REFLECTED CEILING PLAN
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AS601 INTERIOR ELEVATIONS AND ENLARGED PLANS
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AS701 SECTIONS
AS702 DETAILS
AS801 DOOR SCHEDULE
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ID102 FINISH FLOOR PLAN - WALLS
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QH101 EQUIPMENT PLAN
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PL101 PLUMBING LEGEND, GENERAL NOTES AND DETAILS
PD101 THIRD FLOOR PLAN - PLUMBING DEMOLITION
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PP101 THIRD FLOOR PLAN - PLUMBING
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FIRE PROTECTION
FX101 FOURTH FLOOR PLAN - FIRE PROTECTION

MEDICAL GASSES
MG101 MEDICAL GAS LEGEND, DETAILS, GENERAL NOTES, AND SCHEDULES
MG201 FOURTH FLOOR PLAN - MEDICAL GAS DEMOLITION
MG301 FOURTH FLOOR PLAN - MEDICAL GAS

MECHANICAL
MH101 MECHANICAL LEGEND AND GENERAL NOTES
MD201 FOURTH FLOOR PLAN - AIR DISTRIBUTION DEMOLITION
MD202 FOURTH FLOOR PLAN - HYDRONICS DEMOLITION
MH201 FOURTH FLOOR PLAN - AIR DISTRIBUTION
MH202 FOURTH FLOOR PLAN - HYDRONICS
MH301 MECHANICAL DETAILS
MH302 MECHANICAL DETAILS
MH303 MECHANICAL DETAILS
MH401 MECHANICAL SCHEDULES

ELECTRICAL
EE101 ELECTRICAL LEGEND AND GENERAL NOTES
ED201 FOURTH FLOOR PLAN - ELECTRICAL DEMOLITION
EL301 FOURTH FLOOR PLAN - LIGHTING
EP401 FOURTH FLOOR PLAN - POWER
ET501 FOURTH FLOOR PLAN - SYSTEMS
EP601 ENLARGED PATIENT ROOMS - POWER AND SYSTEMS
EP701 LIGHTING FIXTURE SCHEDULE AND ELECTRICAL DETAILS
EP702 PANELBOARD SCHEDULES AND ELECTRICAL DETAILS
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EE802 ELECTRICAL DETAILS
EE803 ELECTRICAL DETAILS
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GOVERNING CODES:
Refer to VA Manual PG-18-3 for additional codes, standards, guidelines and regulations, below
listing is not comprehensive.

ICC, International Building Code, 2015 edition (IBC)
ICC, International Plumbing Code, 2015 edition (IPC)
ASCE-07-10
ACI 318-11
ACI 530-11
AISC 341-10
AISC 360-10
PCI MNL 120-10, Design Handbook
NFPA 101, Life Safety Code, 2015 edition (LSC)
NFPA 13, Standard for the Installation of Sprinkler Systems, 2013 edition.
NFPA 14, Standard for the Installation of Standpipe and Hose System,

2013 edition.
NFPA 10, Standard for Portable Fire Extinguishers, 2013 edition.
NFPA 20, Standard for the Installation of Stationary Pumps for Fire Protection
NFPA 24, Standard for the Installation of Private Fire Service Mains and

their Appurtenance, 2013 edition.
NFPA 70, National Electric Code, 2014 edition.
NFPA 72, National Fire Alarm Code, 2013 edition.
NFPA 75, Standard for the Protection of Electrical Computer/Data Processing Equipment
NFPA 77, Recommended Practice on Static Electricity
NFPA 80, Standard for Fire Doors and Fire Windows
NFPA 90A, Standard for the Installation of Air-Conditioning and Ventilating

Systems, 2012 edition.
NFPA 92A, Recommended Practice for Smoke Control Systems
NFPA 92B, Guide for Smoke Management Systems in Malls, Atria, and Large Areas
NFPA 99, Standard for Healthcare Facilities
NFPA,99B, Standard for Hypobaric Facilities
NFPA 101, Life Safety Code
NFPA 110, Standard for Emergency and Standby Power Systems
NFPA 220, Standard Types of Building Construction, 2009 edition.
NFPA 780, Standard for Installation of Lighting Protection Systems
NFPA 54 Type 2 Clothes Dryer UL 705 DEDPY
ASHRAE 90.1-2007 HVAC Systems
ASHRAE 189.1 -2009 Standard for the Design of High Performance Green Buildings
ASHRAE 180 - 2009 Ventilation for Health Care Facilities
ASHRAE 62.1 - 2007 Ventilation for Acceptable Indoor Air Quality
ASHRAE 1.1 - 2007 HVAC & R Technical Requirements for Commissioning Process
ASHRAE 0 - 2005 Commissioning Process
ASHRAE 55- 2004 Thermal Environmental Conditions for Human Occupancy
ANSI A117.1-2009 Standard on Accessible & Usable Buildings and Facilities
2010 ADA Standards for Accessible Design
2012 International Building Code (IBC) (Only when specifically referenced in VA Design

Documents, see notes below)
2012 NFPA 101 Life Safety Code (see notes below)
Most recent edition of NFPA National Fire Codes with the exception of NFPA 5000 and

NFPA 900
Occupational, Safety and Health Administration (OSHA) Standards.
National Electrical Code (NEC)
International Plumbing Code (IPC)
Energy policy Act of 2005 (EPAct)
Executive Order 13423: Strengthening Federal Environmental, Energy, and

Transportation Management.
Ventilation for Acceptable Indoor Air Quality – ASHRAE Standard 62.1- 2004.
Safety Standard for Refrigeration Systems – ASHRAE Standard 15 – 2007.

VA DESIGN MANUALS PG-18-10:
VA Mental Health Facilities Design Guide December 2010
VA Barrier Free Design Guide PG-18-13, ABAAS
VA Directives, Design Manuals, Master Specifications, VA National CAD Standard Application Guide, and
other Guidance on the Technical Information Library (TIL) (http://www.cfm.va.gov/til/).
Architectural, August 1, 2014
Asbestos Abatement, July 2011
CMP Schedule and Risk Management, Vol. 1 & 2, December 2011 2012
Electrical, December 2015
Energy Reduction/ Sustainability, May 2014
Equipment, June 2006
Estimating, March 8, 2011
NFPA Interim Guidance for Projects, PG-18-17, September 30, 2010
Fire Protection, Sixth Edition Revised September 2011
HVAC for New, Replacement, Addition and Renovation of Existing CA Facilities, March 2011
Interior Design, May 2008
Physical Security Design Manual: Life-Safety Protected Facilities, January 2015
Plumbing, November 2014
Structural, February 1, 2014
Way Finding and Signage, Interior December 2012
Seismic Design Requirements, H-18-8
Environmental Planning Guidance PG-18-17

CODE ANALYSIS
CODE CRITERIA

GENERAL:  This summary of code requirements is based primarily on NFPA 101. Design features not
addressed by NFPA 101 or documents referenced therein shall comply with the requirements of the latest
edition of the IBC or as otherwise addressed above in this Program Guide.  For design features that are
addressed by both the IBC as well as NFPA 101 or a document referenced by NFPA 101, the requirements of
NFPA 101 or the document referenced by NFPA 101 shall be used exclusively (this applies even if the IBC
requirements are different).  The VA design Manuals and Master Specifications specify other codes and
standards that VA follows on its projects:

Local Codes: As an agency of the federal government, VA is not subject to local imposition of code enforcement
procedures (drawing reviews, building permits, inspections, fees, etc.). VA must function as the Authority Having
Jurisdiction (AHJ) and thus has the responsibility to guard public health and safety through enforcing its adopted
codes. However, local authorities should be notified about planned projects and given opportunity to review
drawings provided that VA does not pay for review or inspection fees.

NOTES:

1. Conflicts between Nationally Recognized Codes and Standards and VA Requirements – Should a
conflict exist between VA requirements and VA adopted nationally recognized codes and standards, the conflict
shall be brought to the attention of VA.  The resolution of the conflict shall be made by the authority having
jurisdiction for VA to ensure a consistency system wide.

CODE REVIEW

1. The 2015 edition of the Life Safety Code, NFPA 101 and the Sixth Edition of the Department of
Veterans Affairs Fire Protection Design Manual have been used to review the above referenced project for
compliance with the fire and life safety requirements.   For features not addressed by NFPA 101 and the
referenced National Fire Codes, the 2012 edition of the International Building Code has been used.

2.     The existing building, east and west wings on the north end of the fourth floor, is undergoing a remodel
and will be used as in inpatient psychiatric suite and outpatient behavioral clinic suite. The inpatient area is a
Group I, institutional Occupancy, Chapter 19 of NFPA. The outpatient area is a Group B, Business Occupancy.
The code summary addresses the requirements for a new business occupancy in accordance with Chapter 38
of NFPA 101.

3. The construction type is determined based upon the allowable area and height requirements of chapter
5 of the 2012 IBC.  Construction type and materials shall be per Chapter 6 of the IBC for type I-B construction as
follows:

1.  Fire Resistive Ratings – I-B/ II-(222) Construction:

Exterior Walls Bearing: Noncombustible, 2 hour fire resistive
Exterior Walls, Non-Bearing: Noncombustible, 0 hour fire-resistive 
Interior Walls, Bearing: Noncombustible, 2-hour fire resistive
Structural Frame: Noncombustible,2-hour fire resistive
Floor-Ceiling: Noncombustible, 2-hour fire resistive
Roof-Ceiling: Noncombustible, 2-hour fire resistive    
Interior Walls, (Permanent Partitions): Nonbearing, Noncombustible, 0 hour fire-resistive
Shaft Enclosures.
(Connecting more than 3 floors.):  Noncombustible or limited combustible 2-hour fire resistive

Structural design shall comply with Chapter 16 of the IBC.

2. Allowable Area: Based upon a I-2 occupancy and non-combustible, type (II-222) construction.
Allowable Area: Unlimited (IBC, Table 503)                           

3. Allowable Height: Unlimited (NFPA 101 Table 18.1.6.1)

4. Separation of Buildings: 10 feet minimum (IBC table 602)

5. Occupancy Separation:  Occupancy separation is not required.  Occupancy separation provided
 Healthcare and Business.

6. Hazardous Room Separation: (NFPA 101, Table 18.4.3.5)
1-hour:

• Soiled linen rooms
• Storage rooms over 100 sf
• Trash Collection Rooms

Smoke partitions: - Storage rooms 50-100 sf

7. Smoke barriers: (NFPA 101 18.3.7)
Smoke barriers shall be provided to limit the size of smoke compartments to 22,500 sf.

• Smoke barriers shall be one hour rated fire partitions.  (doors within corridors may be 20 minute rated or 1 ¾
inch thick , solid-bonded, wood-core doors)

• Travel distance from any part of the health care facility to a smoke barrier door shall not exceed 200 ft.

8. Means of egress requirements shall comply with NFPA 101 Table A 7.6.

Maximum Travel Distance: 200 Feet
Common Path of travel: Maximum 100 Feet
Dead ends: Maximum 30 feet

9.  Exits:
Two exits are required from each floor.

A single exit is permitted from an area where the common path of travel does not exceed 100 feet.
(NFPA 101 38.2.4.3.)

Clear Width of exits: Doors - 34 inches clear Min.
Clear Width of corridors: 36 inches clear Min. (occupant load less that 50)

44 inches Min. (occupant load of 50 or more)

Exit signs: Exit marking is provided as follows:
Exit signs are provided in areas accessible to the public in accordance with NFPA 101.

10. Interior Finish:

Walls and Ceilings:  Interior finish flame spread shall be limited per Chapter 8 of the NFPA 101 to Class
A, B and C materials. Interior wall and ceiling finish shall be Class A or Class B in exits, corridors and
lobbies; and Class A, Class B, or Class C in all other areas.

Class A: Flame Spread 0-25; Smoke Developed 0-450.
Class B: Flame Spread 26-75; Smoke Developed 0-450.
Class C: Flame Spread 76-200; Smoke Developed 0-450

Floors: Interior floor finish shall be Class I or Class II in corridors and exits.

Fabric Draperies, curtains (excluding shower curtains, but including cubicle curtains), and other loosely
hanging fabrics and films serving as furnishings or decorations in health care occupancies must meet the
flame resistance requirements of NFPA 701, Standard Methods of Fire Tests for Flame-Resistant
Textiles and Films.

Upholstered furniture and mattresses. Upholstered furniture and mattresses must also meet specified
requirements, based on NFPA 260, NFPA 261, NFPA 266, 16 CFR 1632, ASTME E1537, and ASTME
E1590

11. Fire Suppression:

Sprinkler system: Building is required to be sprinkled throughout in accordance with NFPA 13.

The sprinkler system shall be hydraulically designed in accordance with 2013 edition of NFPA 13 and
the Sixth Edition of the Department of Veterans Affairs Fire Protection Design Manual:

Minimum Design Requirements:

Storage mechanical and electrical rooms shall be protected as:
Ordinary Hazard Occupancy, Group 1: 0.15 gpm/ft2 over 1,500 ft2.
Hose stream allowance: 250 GPM

All other areas shall be protected as:
Light Hazard Occupancy: 0.10 gpm/ft2 over 1,500 ft2.
Hose stream allowance: 100 GPM

Portable Fire extinguishers:  Fire Extinguishers are required in accordance with NFPA 101 and NFPA 10.

All sprinklers within the smoke zone shall be changed to quick response sprinklers.

12. Fire alarm system:
A combined manual and automatic Fire Alarm System shall be required.  Horns and Visual indicating
appliances shall be provided as required by NFPA 72.

Smoke detectors shall be provided in areas open to the corridor where direct supervision is not provided
in accordance
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INFECTION CONTROL PLAN NOTES

INFECTION CONTROL PLANNING GENERAL NOTES

IC.#

PROVIDE INFECTION CONTROL DUST WALL. REFER TO TEMPORARY IC
BARRIER WALL CONSTRUCTION DETAIL 3/GI102 SPECIFICATIONS FOR
ADDITIONAL INFORMATION

PROVIDE TEMPORARY CONSTRUCTION ACCESS DOOR AND STICKY WALK
OFF MATT.

PROVIDE NEW WALL CONSTRUCTION PRIOR TO SECOND PHASE TO ACT AS
DUST WALL BARRIER.

IC-1

IC-2

IC-3

PATIENT RISK GROUP: TYPE CIII / IV
TYPE  C

MODERATE FIRE
RISK

Work that generates a moderate to high level of dust or requires demolition or removal of any fixed building
components or assemblies
INCLUDES, BUT IS NOT LIMITED TO:
• SANDING OF WALLS FOR PAINTING OR WALL COVERING
• REMOVAL OF FLOORING COVERINGS, CEILING TILES, AND CASEWORK
• NEW CONSTRUCTION OR RENOVATION OVER 3 DAYS IN DURATION
• MAJOR DUCT WORK, PLUMBING, PIPING, OR ELECTRICAL WORK
• SOLDERING OR BRAZING OPERATIONS
• ANY ACTIVITY THAT REQUIRES A BURN PERMIT

DURING CONSTRUCTION PROJECT UPON COMPLETION OF PROJECT
1.

2.

3.

4.

5.

6.

7.

ISOLATE HVAC SYSTEM IN AREA WHERE WORK IS BEING DONE TO PREVENT
CONTAMINATION OF DUCT SYSTEM.

COMPLETE ALL CRITICAL BARRIERS I.E. GYPSUM BOARD, PLYWOOD, PLASTIC, TO
SEAL AREA FROM NON-WORK AREA OR IMPLEMENT CONTROL CUBE METHOD
(CART WITH PLASTIC COVERING AND SEALED CONNECTION TO WORK SITE WITH
HEPA VACUUM FOR VACUUMING PRIOR TO EXIT) BEFORE CONSTRUCTION BEGINS.

MAINTAIN NEGATIVE AIR PRESSURE WITHIN WORK SITE UTILIZING HEPA EQUIPPED
AIR FILTRATION UNITS.

SEAL HOLES, PIPES, CONDUITS, AND PUNCTURES APPROPRIATELY.

CONSTRUCT ANTEROOM AND REQUIRE ALL PERSONNEL TO PASS THROUGH THIS
ROOM SO THEY CAN BE VACUUMED USING A HEPA VACUUM CLEANER BEFORE
LEAVING WORK SITE OR THEY CAN WEAR CLOTH OR PAPER COVERALLS THAT ARE
REMOVED EACH TIME THEY LEAVE THE WORK SITE.

ALL PERSONNEL ENTERING WORK SITE ARE REQUIRED TO WEAR SHOE COVERS.
SHOE COVERS MUST BE CHANGED EACH TIME THE WORKER EXITS THE WORK
AREA.

DO NOT REMOVE BARRIERS FROM WORK AREA UNTIL COMPLETED PROJECT IS
INSPECTED BY THE OWNER'S SAFETY DEPARTMENT AND INFECTION CONTROL
DEPARTMENT AND THOROUGHLY CLEANED BY THE OWNER'S ENVIRONMENTAL
SERVICES DEPARTMENT.

1.

2.

3.

4.

5.

6.

REMOVE BARRIER MATERIAL CAREFULLY TO MINIMIZE SPREADING OF DIRT AND DEBRIS ASSOCIATED WITH CONSTRUCTION.

CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN TIGHTLY COVERED CONTAINERS.

COVER TRANSPORT RECEPTACLES OR CARTS.  TAPE COVERING UNLESS SOLID LID

VACUUM WORK AREA WITH HEPA FILTERED VACUUMS.

WET MOP AREA WITH DISINFECTANT.

REMOVE ISOLATION OF HVAC SYSTEM IN AREAS WHERE WORK IS BEING PERFORMED.

CL
AS

S 
IV

PATIENT RISK
GROUP

HIGHEST RISK
MEDICAL UNIT
(INCLUDES 3RD FLOOR FOR ABOVE CEILING WORK.)

1.

2.

3.

4.

REFER TO DOOR HARDWARE SCHEDULE AND SPECIFICATION FOR CONSTRUCTION
DOOR REQUIREMENTS.

REFER TO SPECIFICATION 010110 FOR ADDITIONAL REQUIREMENTS.

PROVIDE IC PLANS AND FACILITATE MEETING WITH  VA PATIENT SAFETY AND
INFECTION CONTROL STAFF PRIOR TO INSTALLATION OF IC DUST WALLS FOR
APPROVAL OF LOCATION AND PROTOCOLS.

3RD FLOOR IS PATIENT RISK GROUP TYPE CIII/IV, SAME INFECTION CONTROL
MEASURES APPLIES TO ABOVE CEILING WORK.

PHASED PROJECT AREA

PHASING LEGEND

TEMPORARY WALLS.  SEE INFECTION
CONTROL PLAN FOR PARTITION TYPE

SUGGESTED TEMPORARY
CONSTRUCTION ACCESS DOORS.

1.

2.

3.

4.

5.

6.

7.

8

9.

10.

11.

12.

13.

14.

15.

PHASING GENERAL NOTES
PROJECT SHALL BE COMPLETED IN TWO PHASES.

EXIT/ACCESS FOR ADJACENT OPERATIONAL AREAS SHALL BE MAINTAINED
DURING NORMAL BUSINESS HOURS.  SEE SPECIFICATION FOR HOURS OF
OPERATION.

COORDINATE LOCATION OF TEMPORARY INFECTION CONTROL (IC)
BARRIER WALL CONSTRUCTION AND INFECTION CONTROL (IC) MEASURES
WITH COR AND PATIENT SAFETY/ INFECTION CONTROL REPRESENTATIVE.
TEMPORARY IC BARRIER WALL CONSTRUCTION LOCATIONS IN DRAWINGS
ARE APPROXIMATE. CONTRACTOR SHALL PROVIDE DRAWING TO COR AND
PATIENT SAFETY/ INFECTION CONTROL REPRESENTATIVE ONCE ICRA
PROTOCOLS AND PLAN IS IN PLACE.

SCHEDULE AND TIME OF CONSTRUCTION WORK TO BE APPROVED BY COR
AND NURSING STAFF BEFORE CONSTRUCTION MAY BEGIN.

PROVIDE PHASING INFORMATION FOR 4TH FLOOR AND 3RD FLOOR IN THE
CONTRACTOR PROVIDED CMP SCHEDULE. IDENTIFY EACH ROOM AND ITS
SCHEDULED TIME FRAME FOR CONSTRUCTION FOR THE 3RD FLOOR.

ABOVE CEILING WORK ON THE 3RD FLOOR SHALL TAKE PLACE DURING
DAYTIME WORK HOURS AND ONE ROOM SHALL BE ACCESSED AT A TIME.
REFER TO SHEET GI103 FOR REFERENCE FLOOR PLAN.

THIRD FLOOR SCOPE OF WORK ONLY INCLUDES WORK REQUIRED TO
COMPLETE ABOVE CEILING INSTALLATION FOR 4TH FLOOR MEP.
COORDINATE FULL SCOPE OF WORK WITH ENGINEERING DRAWINGS AND
FIELD VERIFICATION.

THIRD FLOOR IS ACOUSTIC PANEL CEILING CONSTRUCTION WITH GYPSUM
BOARD CEILING CONSTRUCTION IN BATH/TOILET ROOMS.

IN AREAS THAT REQUIRE ABOVE CEILING WORK WHERE CEILINGS ARE TO
REMAIN, CEILING TILES SHALL BE REMOVED AND STORED IN A SAFE
MANOR UNTIL CEILING TILES CAN BE REINSTALLED. DAMAGED AND
BROKEN CEILING TILES SHALL BE REPLACED BY CONTRACTOR.

 REFER TO DRAWINGS, SPECIFICATIONS AND DOOR HARDWARE SCHEDULE
FOR ADDITIONAL INFORMATION.

REFER TO DETAIL 3/GI102 FOR TYPICAL TEMPORARY IC BARRIER WALL
CONSTRUCTION.

3RD FLOOR PHASING SCHEDULE AND PLAN SHALL BE SUBMITTED TO COR,
INFECTION CONTROL AND PATIENT SAFETY FOR APPROVAL.  ANY
CHANGES SHALL BE APPROVED BY THE COR WITH 2 WEEKS ADVANCE
NOTICE.

3RD FLOOR WORK REQUIRING VIBRATION OR LOAD NOISE SHALL TAKE
PLACE BETWEEN THE HOURS OF 5:00 PM AND 9:00 PM.  EVERY EFFORT
SHALL BE MADE TO KEEP NOISE AND VIBRATION TO A MINIMUM.

3RD FLOOR,NO NOISE WORK SHALL BE COMPLETED BETWEEN THE HOURS
OF 9:00 PM AND 5:00 AM AND DURING THE MEAL TIMES DURING THE DAY.

3RD FLOOR CORRIDOR WORK SHALL BE INCLUDED IN PHASING SCHEDULE
AND PHASING PLAN FOR APPROVAL BY COR.  TRAFFIC FLOW SIGNAGE
SHALL BE PROVIDED BY CONTRACTOR TO DIRECT STAFF AND VISITORS.

REFERENCE AREA FOR 3RD FLOOR
ABOVE CEILING WORK.
REFER TO ENGINEERING DRAWINGS
FOR FULL SCOPE OF WORK.
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INFECTION CONTROL / PHASING PLAN
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15.1047RENOVATE 4 NORTH

SCALE:  1 1/2" = 1'-0"GI102
3 TEMPORARY IC BARRIER WALL CONSTRUCTION

SCALE:  3/32" = 1'-0"GI102
2 PHASE 2 CONSTRUCTION AND INFECTION CONTROL PLAN

KEY PLAN - 4TH FLOOR N
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SCALE:  3/32" = 1'-0"GI102
1 PHASE 1 CONSTRUCTION AND INFECTION CONTROL PLAN
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INFECTION CONTROL PLAN NOTES

INFECTION CONTROL PLANNING GENERAL NOTES

IC.#

PROVIDE INFECTION CONTROL DUST WALL. REFER TO TEMPORARY IC
BARRIER WALL CONSTRUCTION DETAIL 3/GI102 SPECIFICATIONS FOR
ADDITIONAL INFORMATION

PROVIDE TEMPORARY CONSTRUCTION ACCESS DOOR AND STICKY WALK
OFF MATT.

PROVIDE NEW WALL CONSTRUCTION PRIOR TO SECOND PHASE TO ACT AS
DUST WALL BARRIER.

IC-1

IC-2

IC-3

PATIENT RISK GROUP: TYPE CIII / IV
TYPE  C

MODERATE FIRE
RISK

Work that generates a moderate to high level of dust or requires demolition or removal of any fixed building
components or assemblies
INCLUDES, BUT IS NOT LIMITED TO:
• SANDING OF WALLS FOR PAINTING OR WALL COVERING
• REMOVAL OF FLOORING COVERINGS, CEILING TILES, AND CASEWORK
• NEW CONSTRUCTION OR RENOVATION OVER 3 DAYS IN DURATION
• MAJOR DUCT WORK, PLUMBING, PIPING, OR ELECTRICAL WORK
• SOLDERING OR BRAZING OPERATIONS
• ANY ACTIVITY THAT REQUIRES A BURN PERMIT

DURING CONSTRUCTION PROJECT UPON COMPLETION OF PROJECT
1.

2.

3.

4.

5.

6.

7.

ISOLATE HVAC SYSTEM IN AREA WHERE WORK IS BEING DONE TO PREVENT
CONTAMINATION OF DUCT SYSTEM.

COMPLETE ALL CRITICAL BARRIERS I.E. GYPSUM BOARD, PLYWOOD, PLASTIC, TO
SEAL AREA FROM NON-WORK AREA OR IMPLEMENT CONTROL CUBE METHOD
(CART WITH PLASTIC COVERING AND SEALED CONNECTION TO WORK SITE WITH
HEPA VACUUM FOR VACUUMING PRIOR TO EXIT) BEFORE CONSTRUCTION BEGINS.

MAINTAIN NEGATIVE AIR PRESSURE WITHIN WORK SITE UTILIZING HEPA EQUIPPED
AIR FILTRATION UNITS.

SEAL HOLES, PIPES, CONDUITS, AND PUNCTURES APPROPRIATELY.

CONSTRUCT ANTEROOM AND REQUIRE ALL PERSONNEL TO PASS THROUGH THIS
ROOM SO THEY CAN BE VACUUMED USING A HEPA VACUUM CLEANER BEFORE
LEAVING WORK SITE OR THEY CAN WEAR CLOTH OR PAPER COVERALLS THAT ARE
REMOVED EACH TIME THEY LEAVE THE WORK SITE.

ALL PERSONNEL ENTERING WORK SITE ARE REQUIRED TO WEAR SHOE COVERS.
SHOE COVERS MUST BE CHANGED EACH TIME THE WORKER EXITS THE WORK
AREA.

DO NOT REMOVE BARRIERS FROM WORK AREA UNTIL COMPLETED PROJECT IS
INSPECTED BY THE OWNER'S SAFETY DEPARTMENT AND INFECTION CONTROL
DEPARTMENT AND THOROUGHLY CLEANED BY THE OWNER'S ENVIRONMENTAL
SERVICES DEPARTMENT.

1.

2.

3.

4.

5.

6.

REMOVE BARRIER MATERIAL CAREFULLY TO MINIMIZE SPREADING OF DIRT AND DEBRIS ASSOCIATED WITH CONSTRUCTION.

CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN TIGHTLY COVERED CONTAINERS.

COVER TRANSPORT RECEPTACLES OR CARTS.  TAPE COVERING UNLESS SOLID LID

VACUUM WORK AREA WITH HEPA FILTERED VACUUMS.

WET MOP AREA WITH DISINFECTANT.

REMOVE ISOLATION OF HVAC SYSTEM IN AREAS WHERE WORK IS BEING PERFORMED.

CL
AS

S 
IV

PATIENT RISK
GROUP

HIGHEST RISK
MEDICAL UNIT
(INCLUDES 3RD FLOOR FOR ABOVE CEILING WORK.)

1.

2.

3.

4.

REFER TO DOOR HARDWARE SCHEDULE AND SPECIFICATION FOR CONSTRUCTION
DOOR REQUIREMENTS.

REFER TO SPECIFICATION 010110 FOR ADDITIONAL REQUIREMENTS.

PROVIDE IC PLANS AND FACILITATE MEETING WITH  VA PATIENT SAFETY AND
INFECTION CONTROL STAFF PRIOR TO INSTALLATION OF IC DUST WALLS FOR
APPROVAL OF LOCATION AND PROTOCOLS.

3RD FLOOR IS PATIENT RISK GROUP TYPE CIII/IV, SAME INFECTION CONTROL
MEASURES APPLIES TO ABOVE CEILING WORK.

PHASED PROJECT AREA

PHASING LEGEND

TEMPORARY WALLS.  SEE INFECTION
CONTROL PLAN FOR PARTITION TYPE

SUGGESTED TEMPORARY
CONSTRUCTION ACCESS DOORS.

1.

2.

3.

4.

5.

6.

7.

8

9.

10.

11.

12.

13.

14.

15.

PHASING GENERAL NOTES
PROJECT SHALL BE COMPLETED IN TWO PHASES.

EXIT/ACCESS FOR ADJACENT OPERATIONAL AREAS SHALL BE MAINTAINED
DURING NORMAL BUSINESS HOURS.  SEE SPECIFICATION FOR HOURS OF
OPERATION.

COORDINATE LOCATION OF TEMPORARY INFECTION CONTROL (IC)
BARRIER WALL CONSTRUCTION AND INFECTION CONTROL (IC) MEASURES
WITH COR AND PATIENT SAFETY/ INFECTION CONTROL REPRESENTATIVE.
TEMPORARY IC BARRIER WALL CONSTRUCTION LOCATIONS IN DRAWINGS
ARE APPROXIMATE. CONTRACTOR SHALL PROVIDE DRAWING TO COR AND
PATIENT SAFETY/ INFECTION CONTROL REPRESENTATIVE ONCE ICRA
PROTOCOLS AND PLAN IS IN PLACE.

SCHEDULE AND TIME OF CONSTRUCTION WORK TO BE APPROVED BY COR
AND NURSING STAFF BEFORE CONSTRUCTION MAY BEGIN.

PROVIDE PHASING INFORMATION FOR 4TH FLOOR AND 3RD FLOOR IN THE
CONTRACTOR PROVIDED CMP SCHEDULE. IDENTIFY EACH ROOM AND ITS
SCHEDULED TIME FRAME FOR CONSTRUCTION FOR THE 3RD FLOOR.

ABOVE CEILING WORK ON THE 3RD FLOOR SHALL TAKE PLACE DURING
DAYTIME WORK HOURS AND ONE ROOM SHALL BE ACCESSED AT A TIME.
REFER TO SHEET GI103 FOR REFERENCE FLOOR PLAN.

THIRD FLOOR SCOPE OF WORK ONLY INCLUDES WORK REQUIRED TO
COMPLETE ABOVE CEILING INSTALLATION FOR 4TH FLOOR MEP.
COORDINATE FULL SCOPE OF WORK WITH ENGINEERING DRAWINGS AND
FIELD VERIFICATION.

THIRD FLOOR IS ACOUSTIC PANEL CEILING CONSTRUCTION WITH GYPSUM
BOARD CEILING CONSTRUCTION IN BATH/TOILET ROOMS.

IN AREAS THAT REQUIRE ABOVE CEILING WORK WHERE CEILINGS ARE TO
REMAIN, CEILING TILES SHALL BE REMOVED AND STORED IN A SAFE
MANOR UNTIL CEILING TILES CAN BE REINSTALLED. DAMAGED AND
BROKEN CEILING TILES SHALL BE REPLACED BY CONTRACTOR.

 REFER TO DRAWINGS, SPECIFICATIONS AND DOOR HARDWARE SCHEDULE
FOR ADDITIONAL INFORMATION.

REFER TO DETAIL 3/GI102 FOR TYPICAL TEMPORARY IC BARRIER WALL
CONSTRUCTION.

3RD FLOOR PHASING SCHEDULE AND PLAN SHALL BE SUBMITTED TO COR,
INFECTION CONTROL AND PATIENT SAFETY FOR APPROVAL.  ANY
CHANGES SHALL BE APPROVED BY THE COR WITH 2 WEEKS ADVANCE
NOTICE.

3RD FLOOR WORK REQUIRING VIBRATION OR LOAD NOISE SHALL TAKE
PLACE BETWEEN THE HOURS OF 5:00 PM AND 9:00 PM.  EVERY EFFORT
SHALL BE MADE TO KEEP NOISE AND VIBRATION TO A MINIMUM.

3RD FLOOR,NO NOISE WORK SHALL BE COMPLETED BETWEEN THE HOURS
OF 9:00 PM AND 5:00 AM AND DURING THE MEAL TIMES DURING THE DAY.

3RD FLOOR CORRIDOR WORK SHALL BE INCLUDED IN PHASING SCHEDULE
AND PHASING PLAN FOR APPROVAL BY COR.  TRAFFIC FLOW SIGNAGE
SHALL BE PROVIDED BY CONTRACTOR TO DIRECT STAFF AND VISITORS.

REFERENCE AREA FOR 3RD FLOOR
ABOVE CEILING WORK.
REFER TO ENGINEERING DRAWINGS
FOR FULL SCOPE OF WORK.

BEYOND PROJECT BOUNDARY

PHASING PLAN NOTES PH.#

1.

2.

3.

4.

5.

WORK IN BATHROOMS: PROVIDE PLASTIC SHEET AT BATHROOM DOOR AND
SEAL.  PROVIDE SIGNAGE ON PATIENT BED DOOR INDICATING WORK ON
OTHER SIDE OF ROOM.  SEAL DOOR WITH PLASTIC AND TAPE.  ABOVE CEILING
WORK IN PATIENT BEDS TO BE COMPLETED IN CONTAINMENT CART WITH
HEPA FILTRATION.

WORK ON CORRIDORS TO BE COMPLETED IN CONTAINMENT CART WITH HEPA
FILTRATION.

WORK IN AUXILIARY SUPPORT SPACE TO BE COMPLETED BETWEEN THE
HOURS OF 7:00 PM AND 6:00 AM.  WORK SHALL BE COMPLETED AT THE END
OF EACH SHIFT SO THAT CEILING PANELS CAN BE PLACED BACK IN PLACE
AND THE ROOM CLEANED.

ABOVE CEILING WORK IN CLEAN SUPPLY ROOM TO BE COMPLETED IN
CONTAINMENT CART WITH HEPA FILTRATION.

ISOLATION ROOM: ASSUME GYPSUM BOARD CEILING
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ALTERNATE DEDUCTS
A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL INTERIOR PERIMETER WALL FURRING AND INSULATION IN

INPATIENT AND OUTPATIENT UNITS.  EXISTING EXTERIOR WALLS TO BE PAINTED.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BUILT-IN LAVATORIES FOR ALL INPATIENT UNIT.  REPLACE WITH ANTI-
LIGATURE WALL HUNG LAVATORIES.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOUND DAMPENING BOARD IN INPATIENT CEILING CONSTRUCTION
THROUGHOUT PROJECT.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL WORK SURFACES, CASEWORK AND ACCOMPANYING PLUMBING
FIXTURES AND COUNTERTOPS IN DINING AS124, TELECOURT AS148, CONFERENCE AS230, CONSULT AS138, CONSULT AS152, AND
WASHER/DRYER AS139.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CASEWORK IN STAFF LOUNGE AS129, SHOWER UNIT IN TOILET AS150
AND DOOR A129A.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOLID SURFACE WINDOW SILLS, THROUGHOUT OUTPATIENT CLINIC.

#

1

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO RE-USE EXISTING DOORS AND HARDWARE - 31 OUTPATIENT DOORS
REUSED, 24 OFFICE HARDWARE SETS REUSED (NEW HINGES), 23 INPATIENT DOORS REUSED INCLUDING HARDWARE AND 9 TOP OF
DOOR ALARMS (NEW HINGES).

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SALVAGE AND RELOCATE MENTAL HEALTH SECURITY SCREENS IN
EXISTING INPATIENT UNIT TO NEW UNIT, 20 SCREENS. 8 NEW REQUIRED.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT PI ROOM BED, NIGHTSTAND AND WARDROBE.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT DIGITAL IMAGES, METAL REVEALS AND STOREFRONT WINDOW SYSTEM.

2

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SIGNAGE FROM SCOPE OF WORK.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT IMPACT RESISTANT WALL PROTECTION FROM SCOPE OF WORK.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT RIGID VINYL WALL PROTECTION IN PATIENT BED ROOMS AND
BATHROOMS

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT 2" CRASH RAIL FROM SCOPE OF WORK.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT HANDRAIL INPATIENT UNIT.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE SOLID SURFACE TRANSACTION AND COUNTERTOPS WITH PROVIDE
PLASTIC LAMINATE IN PL2.

G. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE RUBBER FLOORING WITH VCT THROUGHOUT INPATIENT UNIT.
RUBBER FLOORING AND INTEGRAL BASE IN BATH ROOMS TO REMAIN. USE VCT 1, 2, 3, 4 IN PLACE OF RFT 1, 2, 3, 4, REFER TO FINISH
SHEETS.

H. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE CARPET IN OUTPATIENT AREA WITH VCT 1 OR 2. COLOR IN
CORRIDOR TO BLEED INTO THE OFFICE.

3

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE OUTPATIENT EXISTING LIGHTING, NO NEW LIGHTING REQUIRED. OMIT
CAN LIGHTS AND 2X2 LIGHTS..

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE INPATIENT EXISTING LIGHTING, NO NEW LIGHTING REQUIRED. OMIT CAN
LIGHTS, WALL MOUNTED LIGHTING IN BATH ROOMS AND 2X2 LIGHTS.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE EXISTING NURSE CALL COMPONENTS.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE EXISTING OVERHEAD PAGING SYSTEM.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT UPGRADES/CHANGES TO DATA CLOSET AS168.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT DIMMING CONTROL SWITCHES IN SCOPE OF WORK.

G. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO COMBINE VAV ZONES TO ELIMINATE 5 ZONES.

H. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO COMBINE  VAV ZONES TO ELIMINATE 3 ZONES.

4

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BULKHEAD CONSTRUCTION IN SCOPE OF WORK, CEILING TO
BE A SINGLE 9'-0" CEILING HEIGHT.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT NURSE ALCOVE CONSTRUCTION, A SINGLE STRAIGHT CORRIDOR
WALL WILL BE CREATED IN THE PMU UNIT.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT DOOR AND HARDWARE ON BATH ROOM DOORS  FOR PMU AND PI
ROOMS.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION SCOPE BETWEEN COLUMN LINES N AND O,
PROVIDE  VCT FLOORING, ACP1 CEILING THROUGHOUT. PROVIDE 18 LIGHTS, FOUR POWER RECEPTACLES ALONG NORTH WALL
AND TWO POWER AND TWO DATA RECEPTACLES ALONG SOUTH WALL BY SOUTH EAST DOOR.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION  SCOPE IN INPATIENT AREA BETWEEN COLUMNS I & J
AND 2 A& 3, CREATE A SINGLE 1 HOUR RATED ROOM WITH 1 DOOR AND STORAGE HARDWARE LOCK.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT TOILET ACCESSORIES.

5

ALTERNATE DEDUCTS GENERAL NOTES
1. SHEET IS FOR REFERENCE ONLY - DIAGRAMIC IN NATURE.  REFER TO DRAWING SET FOR FULL SCOPE OF ALTERNATE DEDUCTS.

1

2

3

4
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HAZARDOUS REMOVAL LEGEND

ASBESTOS MASTIC UNDER NON-ACM FLOOR TILE. SEE SPECIFICATION.

HAZMAT REMOVAL NOTES APPLY TO ENTIRE ROOMS. CONTRACTOR SHALL
IDENTIFY ALL MATERIALS DESCRIBED BY NOTE IN EACH ROOM AND REMOVE
ACCORDING TO SAFETY STANDARDS.

ALL HAZARDOUS MATERIALS SHALL BE REMOVED IN COMPLIANCE WITH
APPLICABLE CODES AND LAWS. RE: SPECIFICATION 028211

THE CONTRACTOR IS RESPONSIBLE TO VERIFY THE HAZARD(S) AND LEVEL
OF PROTECTION REQUIRED FOR ALL EMPLOYEES OR SUBCONTRACTORS TO
COMPLETE THE CONSTRUCTION WORK.

PROVIDE COST FOR UNFORESEEN REMOVAL OF 15 CONTAMINATED PIPE
FITTINGS.

PROVIDE COST FOR UNFORESEEN REMOVAL OF 50 LINEAR FEET OF
CONTAMINATED PIPE INSULATION.

1.

2.

3.

4.

5.

HAZARDOUS REMOVAL GENERAL NOTES
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PROJECT GENERAL NOTES
1. ATTENTION ALL USERS OF THESE DRAWINGS, GENERAL CONTRACTORS,

SUB CONTRACTORS, MANUFACTURERS, SUPPLIERS: CAREFULLY AND
THOROUGHLY REVIEW THESE GENERAL NOTES. IT IS YOUR RESPONSIBILITY
TO KNOW AND ADHERE TO THESE REQUIREMENTS.

2. DO NOT PRESUME THAT YOUR SCOPE OF WORK IS SINGULARLY DEFINED.
YOUR SCOPE OF WORK IS DEFINED THROUGHOUT THE ENTIRE SET OF
DRAWINGS AND SPECIFICATIONS AND IS NOT CONTAINED IN JUST ONE
SERIES OF DRAWINGS OR DIVISION OF SPECIFICATIONS. YOU MUST REVIEW
THE ENTIRE SET OF CONTRACT DOCUMENTS TO DETERMINE YOUR SCOPE
OF WORK.

3. EVERY EFFORT HAS BEEN MADE TO MAKE THESE DOCUMENTS CONCISE
AND COORDINATED, TO DEFINE WORK IN THE MOST LOGICAL PLACE AND
TO ELIMINATE REDUNDANCY. KEEP IN MIND HOWEVER THAT YOUR SCOPE
OF WORK CAN BE CONTAINED IN VARIOUS PLACES, WITH VARYING
DESCRIPTIONS. DO NOT CONSIDER THAT THERE IS ONE CUSTOMARY
PLACE TO LOCATE YOUR WORK. THERE IS A DANGER OF OMITTING WORK
FROM YOUR SCOPE BECAUSE THE ENTIRE SET OF DOCUMENTS WAS NOT
REVIEWED.

4. MECHANICAL AND ELECTRICAL DRAWINGS SHOW INFORMATION IN A
DIAGRAMMATIC FASHION WITHOUT DIMENSIONING. THE GENERAL
CONTRACTOR IS TO COORDINATE THE LOCATIONS OF ALL MECHANICAL
AND ELECTRICAL EQUIPMENT WITH RESPECT TO THE ARCHITECTURAL AND
STRUCTURAL DETAILING OF SHAFTS, CHASES, AND SUCH.

5. THE CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH  SITE
CONDITIONS AS THEY MAY AFFECT CARRYING OUT THE WORK AS
DESCRIBED IN THESE CONTRACT DOCUMENTS.  THE CONTRACTOR SHALL
INVESTIGATE, VERIFY, AND BE RESPONSIBLE FOR ALL CONDITIONS OF THE
PROJECT, AND NOTIFY THE ARCHITECT OF ANY CONDITIONS THAT REQUIRE
MODIFICATION BEFORE PROCEEDING WITH THE WORK.

6. THE CONTRACTOR SHALL PROVIDE ALL MATERIALS, EQUIPMENT, LABOR,
AND SERVICES NECESSARY TO COMPLETE THE WORK.

7. ALL PERSONS DIRECTLY OR INDIRECTLY ASSOCIATED WITH THE PROJECT
SHALL BE FAMILIAR WITH THE RULES AND REGULATIONS OF THE
OCCUPATIONAL SAFETY AND HEALTH ACT, AND IMPLEMENT THOSE RULES
AS THEY APPLY TO THIS PROJECT.

8. ALL WORK PERFORMED SHALL BE IN ACCORDANCE WITH THE BUILDING
CODES AS NOTED ON CODE SHEETS.

9. CONTRACTOR SHALL SUBMIT CONFORMATION OF ORDERED MATERIALS OR
ITEMS NECESSARY TO COMPLETE THE PROJECT WITH PROJECTED
DELIVERY DATE GREATER THAN FOUR WEEKS.

10. ALL SUBCONTRACTORS SHALL SUBMIT SHOP DRAWINGS AS REQUIRED FOR
APPROVAL PRIOR TO COMMENCING ANY WORK.

11. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE
COORDINATION OF ALL TRADES AND THE PREVENTION OF CONFLICT
AMONG ALL TRADES.

12. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING AND
PROTECTING ALL UTILITY LINES. LOCATIONS SHOWN ARE APPROXIMATE.
REPAIR ALL DAMAGE TO UTILITY LINES CAUSED BY CONSTRUCTION
OPERATIONS AT NO COST TO THE OWNER.

13. PROVIDE SEALANT AT ALL JOINTS OR CRACKS THAT OCCUR WHERE
DISSIMILAR MATERIALS INTERSECT PERPENDICULAR TO EACH OTHER, AND
THE INTERSECTION IS EXPOSED TO VIEW, UNLESS INDICATED OTHERWISE ON
THE DRAWINGS.

14. ALL PENETRATIONS AT SMOKE AND FIRE RATED WALLS, FLOORS, OR
CEILINGS, SHALL BE PROTECTED, SEALED OR DAMPERED USING ONLY U.L.
AND/OR I.C.B.O. APPROVED METHODS, MATERIALS AND INSTALLATION.

15. CONTRACTOR SHALL TAKE CARE TO MAINTAIN EXISTING FIRE PROTECTION
SYSTEMS. REPLACE FIRE-PROOFING AND SEALANTS TO ORIGINAL STATE
WHERE DISTURBED BY CONSTRUCTION AND WHERE CONNECTIONS OF NEW
CONSTRUCTION MUST INTERFACE WITH EXISTING PROTECTED STRUCTURAL
MEMBERS OR BUILDING COMPONENTS.

15. PAINT ALL EXPOSED STEEL UNLESS NOTED OTHERWISE.

16. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TEMPORARY BRACING AND
SHORING REQUIRED DURING CONSTRUCTION.

17. ALL WORK AND MATERIAL SHALL BE REGARDED AS NEW UNLESS
SPECIFICALLY INDICATED AS “EXISTING” OR “(E)” ON THE DRAWINGS AND
DESCRIBED WITHIN THE SPECIFICATIONS.

18. TYPICAL DETAILS MAY NOT NECESSARILY BE REFERENCED ON THE
DRAWINGS, BUT APPLY UNLESS NOTED OTHERWISE.

19. SECURITY AND SAFETY ARE THE CONTRACTOR'S RESPONSIBILITY.
COORDINATE WITH CONTRACTING OFFICER'S REPRESENTATIVE.

20. CONTRACTOR SHALL CONFIRM WITH CO AND COR BEFORE ACCESSING THE
CONSTRUCTION SITE.

21. CONTRACTOR AND SUBCONTRACTORS SHALL COMPLETE VA BADGING
BEFORE CONSTRUCTION MAY BEGIN AND BEFORE ACCESSING THE SITE.

1.    THE CONTRACT DOCUMENT DRAWINGS HAVE BEEN PREPARED USING REVIT®
SOFTWARE IN A MICROSOFT WINDOWS ENVIRONMENT.  A BUILDING
INFORMATION MODEL (BIM) WAS DEVELOPED SOLELY TO COMMUNICATE THE
DESIGN TO THE OWNER AND IS NOT SUITABLE FOR ANY OTHER PURPOSE.
FOR EXAMPLE THE REVIT MODEL IS NOT SUITABLE FOR COST ESTIMATING,
SYSTEMS PERFORMANCE, COORDINATION, SCHEDULING, OR FACILITIES
MANAGEMENT.

2. THESE DOCUMENTS WERE PRODUCED USING THE CONSTRUCTION
SPECIFICATIONS INSTITUTE'S UNIFORM DRAWING SYSTEM AND THE NATIONAL
CAD STANDARD AS GUIDES.

3. ANY INDICATION OF PROJECT LIMITS OR LINES OF DEMARCATION ARE SHOWN
FOR THE CONVENIENCE OF THE CONTRACTOR, AND ARE NOT TO BE TAKEN
LITERALLY.  ACTUAL CONTRACT LIMITS ARE TO BE DETERMINED BY THE
CONTRACTOR AND APPROVED BY THE OWNER BEFORE ACTUAL
CONSTRUCTION WORK BEGINS.

4. DRAWINGS ARE PREPARED USING DIMENSIONS AND PRODUCT
CONFIGURATIONS OR DETAILS OF SPECIFIC MANUFACTURERS. DIMENSIONS
AND DETAILS FOR SPECIFIC PRODUCTS MAY CHANGE BEFORE THEY ARE
ACTUALLY INCORPORATED INTO THE WORK, AND PRODUCTS BY OTHER
MANUFACTURERS ARE ALSO ACCEPTABLE. THEREFORE, ACTUAL
INSTALLATION DETAILS AND DIMENSIONS MAY DIFFER FROM THOSE SHOWN.
CONTRACTOR SHALL VERIFY INSTALLATION REQUIREMENTS FOR ALL
PRODUCTS TO BE INCORPORATED IN THE WORK (INCLUDING THICKNESS
FOR RECESSED OR SEMI-RECESSED PRODUCTS), AND IS RESPONSIBLE FOR
ACCOMMODATING AND COORDINATING CHANGES TO OTHER MATERIALS OR
PRODUCTS THAT ARE NECESSARY BECAUSE OF THESE DIFFERENCES.

5. THE DRAWINGS AND SPECIFICATIONS ARE SEPARATED INTO DISCIPLINES FOR
CONVENIENCE. THE SEPARATIONS USED ARE USED ONLY FOR THE PURPOSES
OF CONVENIENCE AND REFERENCE AND IN NO WAY DO THEY DEFINE OR LIMIT
THE SCOPE OR INTENT OF ANY PART OF THE DRAWINGS, OR OF THE
DRAWINGS AND SPECIFICATIONS AS A WHOLE. THE FACT THAT THE DRAWINGS
ARE SEPARATED IN NO WAY SUGGESTS THAT THE WORK IS NOT TO BE
CONSTRUCTED AS A COMPLETE, INTEGRATED AND UNIFIED WHOLE.

6. THE DRAWINGS AND SPECIFICATIONS, INCLUDING DRAWINGS PREPARED BY
SPECIFIC ENGINEERING DISCIPLINES (SUCH AS CIVIL, STRUCTURAL,
MECHANICAL, ELECTRICAL, ETC.) ARE COMPLEMENTARY; ITEMS SHOWN IN ANY
ONE LOCATION IN THE DRAWINGS SHALL BE CONSIDERED TO BE
REQUIREMENTS OF THE CONTRACT FOR CONSTRUCTION. IN THE EVENT OF AN
INCONSISTENCY BETWEEN THE DRAWINGS AND SPECIFICATIONS, OR WITHIN
EITHER DOCUMENT, THE CONTRACTOR SHALL SEEK CLARIFICATION OR
INTERPRETATION FROM THE ARCHITECT PRIOR TO BIDDING. WHERE
INCONSISTENCIES ARE NOT CLARIFIED PRIOR TO BIDDING, AND WHERE THE
ACTUAL SOLUTION OR INTENT CANNOT BE REASONABLY INFERRED, THE
CONTRACTOR SHALL PROVIDE THE BETTER QUALITY OR GREATER QUANTITY
OF WORK.

7. USE OF THE WORD "VERIFY" POINTS OUT A SITUATION WHICH MUST BE
CONFIRMED PRIOR TO PROCEEDING WITH THE WORK, FABRICATION OF
EQUIPMENT, OR ORDERING MATERIAL. NOTIFY THE ARCHITECT OF ANY
DISCREPANCY DISCOVERED.

8. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING THE
ARCHITECT IMMEDIATELY SHOULD ANY DISCREPANCIES BE FOUND IN THE
DRAWINGS AND SPECIFICATIONS.

9. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR CHECKING ALL FIELD
CONDITIONS AND DIMENSIONS AS THEY RELATE TO THIS PROJECT. SHOULD
DISCREPANCIES EXIST BETWEEN THE WORK INDICATED AND ACTUAL FIELD
CONDITIONS NOTIFY THE ARCHITECT PRIOR TO PROCEEDING WITH THE WORK.

10. DO NOT SCALE THE DRAWINGS. DRAWING SCALES AS INDICATED ARE FOR
REFERENCE ONLY AND ARE NOT INTENDED TO ACCURATELY DEPICT ACTUAL
OR DESIGNATED CONDITIONS. WRITTEN DIMENSIONS SHALL GOVERN.

11. ALL DIMENSIONS INDICATED ARE TO FACES OF STRUCTURAL MATERIALS OR
COLUMN GRID LINES UNLESS NOTED OTHERWISE. ROUGH OPENINGS SHALL
ALLOW FOR SHIM SPACE.

12. THE TERM "ALIGN" REFERS TO LOCATING DIFFERENT COMPONENTS OF
CONSTRUCTION TO PROVIDE A FLUSH FINISH SURFACE.

13. SHOULD DIMENSIONS BE MISSING OR CONFLICTING, NOTIFY ARCHITECT PRIOR
TO PROCEEDING WITH RELATED WORK.

DRAWINGS AND DIMENSIONS
A/C AIR CONDITIONING
ACOUS ACOUSTICAL
ACT ACOUSTICAL CEILING TILE
AD AREA DRAIN
ADA AMERICANS WITH DISABILITIES ACT
A&E ARCHITECT AND ENGINEERS
AFF ABOVE FINISH FLOOR
AFG ABOVE FINISHED GRADE
AHJ AUTHORITIES HAVING JURISDICTION
AHU AIR HANDLING UNIT
ALT ALTERNATIVE
ALT TRANS ALTERNATIVE TRANSPORTATION
ALUM ALUMINUM
ANOD ANODIZED
APPROX APPROXIMATE
ARCH ARCHITECTURAL
AVG AVERAGE

BB BULLETIN BOARD
BD BOARD
BLDG BUILDING
BLKG  BLOCKING
BM BEAM
BOD BASIS OF DESIGN
BRG BEARING

CB CATCH BASIN
CBB CEMENTITIOUS BACKER BOARD
CER CERAMIC
CF CUBIC FEET
CFCI CONTRACTOR FURNISH CONTRACTOR INSTALL
CFM CUBIC FEET PER MINUTE
CG CORNER GUARD
C & G CURB & GUTTER
CI CAST IRON
CIP CAST IN PLACE
CJ CONTROL JOINT
CL CENTERLINE
CLG CEILING
CMP CORRUGATED METAL PIPE
CMU CONCRETE MASONRY UNITS
CO CLEANOUT(S)
COL COLUMN
CONC CONCRETE
CONT CONTINUOUS
COORD COORDINATE
CP CONCRETE PIPE
CPT CARPET
CR                             CRASH RAIL
CRS COLD ROLLED STEEL
CS CAST STONE
CSB CONCRETE SPLASH BLOCK
CSI CONSTRUCTION SPECIFICATIONS INSTITUTE
CT CERAMIC TILE
CTR CENTER
CU FT CUBIC FEET
CUH CABINET UNIT HEATER
CY CUBIC YARD

D DRYER
DEG DEGREE
DEMO DEMOLITION
DEPT DEPARTMENT
DET DETAIL
DF DRINKING FOUNTAIN
DIA DIAMETER
DIAG DIAGONAL
DISP DISPENSER
DIV DIVISION
DN DOWN
DR DOOR
DS DOWNSPOUT
DW DISHWASHER
DWG DRAWING

E EAST
(E) EXISTING
EA EACH
EF EXHAUST FAN
EFTR EXISTING FINISH TO REMAIN
EIFS EXTERIOR INSULATION AND FINISH SYSTEM
EJ EXPANSION JOINT
EL ELEVATION
ELEC ELECTRICAL
ELEV ELEVATOR
EQ EQUAL
EQUIP EQUIPMENT
EST ESTIMATED
ETR EXISTING TO REMAIN
ETS EXPOSED TO STRUCTURE

ARCHITECTURAL ABBREVIATIONS
EWC  ELECTRIC WATER COOLER
EXH EXHAUST
EXIST EXISTING
EXP EXPANSION
EXT EXTERIOR

FA FIRE ALARM
FAAP FIRE ALARM ANNUNCIATOR PANEL
FACP FIRE ALARM CONTROL PANEL
FCU FAN COIL UNIT
FD FLOOR DRAIN
FDN FOUNDATION
FE FIRE EXTINGUISHER
FEC FIRE EXTINGUISHER CABINET
FF FINISH FLOOR
FF & E FURNITURE FIXTURES & EQUIPMENT
FIN FINISH
FIXT FIXTURE
FL FLOW LINE
FLR FLOOR
FLUOR FLUORESCENT
FO FINISH OPENING
FOS FACE OF STUD
FR FIRE RATED
FSP FIRE STANDPIPE
FT FOOT / FEET
FTG FOOTING
FURR FURRING
FV FIELD VERIFY
FVC FIRE VALVE CABINET
FWC FABRIC WALLCOVERING

GA GAUGE
GALV GALVANIZED
GB GRAB BAR
GC GENERAL CONTRACTOR
GD GARBAGE DISPOSAL
GF CMU GROUND FACE CMU
GFCI GROUND FAULT CIRCUIT INTERRUPTER
GI GALVANIZED IRON
GL GLASS
GL BLK GLASS BLACK
GLU LAM GLUE LAMINATED WOOD
GND GROUND
GT GROUT
GYP BD GYPSUM BOARD
GYP GYPSUM

HAZ MAT HAZARDOUS MATERIALS
HB HOSE BIB
HC HOLLOW CORE
HCP HANDICAPPED
HDR HEADER
HDW HARDWARE
HDWD HARDWOOD
HGT HEIGHT
HM HOLLOW METAL
HORIZ HORIZONTAL
HR HOUR, HANDRAIL
HT HEIGHT
HVAC HEATING, VENTILATING & AIR CONDITIONING

IBC INTERNATIONAL BUILDING CODE
ID INSIDE DIAMETER
IG INSULATING GLASS
IN INCH
INCAN INCANDESCENT
INFO INFORMATION
INSUL INSULATION
INT INTERIOR
INV INVERT
ITG INSULATED TEMPERED GLASS

JAN JANITOR
J-BOX JUNCTION BOX
JT JOINT

L LONG
LAV LAVATORY
LB(S) # POUND(S)
LF LINEAL FEET
LLV LONG LEG VERTICAL
LT LIGHT
LVR LOUVER

M & BH MOP AND BROOM HOLDER
MAINT MAINTENANCE
MATL MATERIAL
MAX MAXIMUM

MB MARKER BOARD
MECH MECHANICAL
MEPF MECHANICAL, ELECTRICAL, PLUMBING,

FIRE PROTECTION (CONDUIT)
MFR MANUFACTURER
MH MANHOLE
MIN MINIMUM
MIRR MIRROR
MISC MISCELLANEOUS
MO MASONRY OPENING
MSB MOP SERVICE BASIN
MTD MOUNTED
MTL METAL

N NORTH
NA NOT APPLICABLE
NECY NECESSARY
NIC NOT IN CONTRACT
NO NUMBER
NOM NOMINAL
NTS NOT TO SCALE

OC ON CENTER
OD OUTSIDE DIAMETER,

OVERFLOW DRAIN
OFCI OWNER FURNISHED

CONTRACTOR INSTALLED
OFOI OWNER FURNISHED

OWNER INSTALLED
OH OPPOSITE HAND
OPN OPENING
OPP OPPOSITE
ORD OVERFLOW ROOF DRAIN

P PAINT
PARTN PARTITION
PBD PARTICLE BOARD
PBSW PATIENT BED SERVICE WALL
PCC PRECAST CONCRETE
PI INPATIENT PSYCHIATRIC
PL PLATE
PLAM PLASTIC LAMINATE
PLAS PLASTER
PLYWD PLYWOOD
PMU PSYCHIATRIC MEDICAL UNIT
PR PAIR
PRCST PRECAST
PREFAB PREFABRICATED
PROP PROPERTY
PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH
PT CONC POST-TENSIONED CONCRETE
PTD PAPER TOWEL DISPENSER
PTL PORCELAIN TILE
PVC POLYVINYL CHLORIDE

QA QUALITY ASSURANCE
QT QUARRY TILE

R R-VALUE (INSULATION),
RADIUS, RISER

RB RESILIENT BASE
RCP REFLECTED CEILING PLAN
RD ROOF DRAIN
RE: REFERENCE
REBAR REINFORCING BAR
REC RECESSED
RECPT RECEPTACLE
REF  REFRIGERATOR
REG REGISTER
REINF REINFORCE
REQD REQUIRED
RESIL RESILIENT
REV REVISION
RFT RESILIENT FLOOR TILE
RH ROOF HATCH
RM ROOM
RO ROUGH OPENING
RT RUBBER STAIR TREAD

S SOUTH
SAF SEAMLESS ACRYLIC FLOORING
SAP SUSPENDED ACOUSTICAL PANELS
SAT SUSPENDED ACOUSTICAL TILE
SB SPLASHBLOCK
SC SEALED CONCRETE, SOLID CORE
SCHED SCHEDULE
SCP SCUPPER
SD SOAP DISPENSER
SEAL SEALER
SECT SECTION

SECT SECTION
SF SQUARE FOOT
SF CMU SPLIT-FACE CMU
SHR SHOWER
SHT SHEET
SHTG SHEATHING
SIM SIMILAR
SL SLOPE
SLV SHORT LEG VERTICAL
SND SANITARY NAPKIN DISPOSER
SNV SANITARY NAPKIN VENDOR
SPECS SPECIFICATIONS
SQ SQUARE
SS SOLID SURFACE
SST STAINLESS STEEL
STC SOUND TRANSMISSION CLASS
STD STANDARD
STL STEEL
STOR STORAGE
STRUC STRUCTURAL
SUSP SUSPENDED
SV SHEET VINYL
SYM SYMMETRICAL
SYS SYSTEM

T TREAD
TB TACKBOARD
T&B TOP AND BOTTOM
T&G TONGUE AND GROOVE
TBD TO BE DETERMINED
TD TUBULAR DAYLIGHTING DEVICE
TEL TELEPHONE
TEMP TEMPERATURE
TG TEMPERED GLASS,

TONGUE & GROOVE,
TRANSFER GRILLE

THRU THROUGH
TO TOP OF
TOC TOP OF CONCRETE
TOM TOP OF MASONRY
TOS TOP OF STEEL
TOW TOP OF WALL
TTD TOILET TISSUE DISPENSER
TV TELEVISION
TYP TYPICAL

UGND UNDERGROUND
UL UNDERWRITERS LABORATORY
UNFIN UNFINISHED
UNO UNLESS NOTED OTHERWISE
URN URINAL

VB VINYL BASE
VCT VINYL COMPOSITION TILE
VERT VERTICAL
VIF VERIFY IN FIELD
VTR VENT THROUGH ROOF
VWC VINYL WALL COVERING

W WEST
W/ WITH
W/O WITHOUT
WC WATER CLOSET
WD WOOD
WDP WOOD PANELING
WDW WINDOW
WF WIDE FLANGE
WGL WIRED GLASS
WH WATER HEATER
WR WASTE RECEPTACLE,

WATER RESISTANT
WS WATER STOP
WSCT WAINSCOT
WT WEIGHT
WWF WELDED WIRE FABRIC
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BUILDING SECTION REFERENCE
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ROOM

NEW WALL TAG

S3.A2

INDICATES STRUCTURAL MATERIAL

INDICATES NOMINAL SIZE

INDICATES CONSTRUCTION

INDICATES TOP OF WALL CONDITION

REFER TO WALL LEGEND
FOR MORE INFORMATION

101 ROOM TAG

X

1 PLAN NOTE

ALTERNATE/BID DEDUCT ITEM

PT-1 FINISH INDICATION

A STOREFRONT/WINDOW

T GLAZING

101 EQUIPMENT/FURNITURE TAG

NEW WALL

EXISTING WALL TO REMAIN

NEW DOOR101

DOOR TAG

EXISTING DOOR

TEMPORARY  IC BARRIER WALL
CONSTRUCTION (DUST WALL). REFER
TO SPECIFICATIONS SHEET GI102

ITEMS TO BE DEMOLISHED
(ON SHEET AS101 ONLY)

DOOR TO BE
DEMOLISHED

PROJECT BOUNDARY

BEYOND PROJECT BOUNDARY

S3.F1 3 5/8" METAL STUD TO DECK, GYPSUM BOARD ONE SIDE, INSULATED

5/8" TYPE X GYP BD, BOTH SIDES

3 5/8" STEEL STUDS @ 16" O.C.

BEAD OF CONT. SEALANT, BOTH SIDES

SOUND ATTENUATION BATT.

CEILING, RE: RCP SHEETS

2" DEEP LEG 3 5/8" STEEL SLIP TRACK

3 5/8" STEEL STUD TRACK

STEEL STUD WALL BRACING @ 4'-0" O.C. MAX

S6.A1 6" METAL STUD TO DECK, INSULATED

5/8" TYPE X GYP BD, BOTH SIDES

6" STEEL STUDS @ 16" O.C.

BEAD OF CONT. SEALANT, BOTH SIDES

SOUND ATTENUATION BATT.

CEILING, RE: RCP SHEETS

2" DEEP LEG 6" STEEL SLIP TRACK

6" STEEL STUD TRACK

STEEL STUD WALL BRACING @ 4'-0" O.C. MAX

WALL TYPES GENERAL NOTES
1.

2.

3.

4.

5.

6.

7.

REFER TO LIFE SAFETY PLAN FOR RATED WALL LOCATIONS.

PROVIDE 5/8" GREEN BOARD IN SOILED ROOMS, BATH ROOMS, TOILET
ROOMS AND ON WALLS BEHIND PLUMBING FIXTURES.

PROVIDE 5/8" CEMENTITIOUS BACKER BOARD BEHIND CERAMIC WALL
TILE, WET WALL OF OUTPATIENT TOILETS.

PROVIDE 5/8" TYPE "X" GYPSUM WALLBOARD FOR ALL OTHER WALL
CONSTRUCTION, UNLESS OTHERWISE NOTED.

PROVIDE 5/8" GREEN BOARD OVER SOUND DAMPENING BOARD FOR
CEILING CONSTRUCTION INPATIENT UNIT.

PROVIDE 5/8" TYPE "X" GYPSUM WALLBOARD IN BULKHEAD
CONSTRUCTION.

PROVIDE CORNER AND END WALL FRAMING AS DETAILED IN 1/A702.

S2.F1 2 1/2" METAL STUD TO DECK, GYPSUM BOARD ONE SIDE, INSULATED

5/8" TYPE X GYP BD, BOTH SIDES

2 1/2" STEEL STUDS @ 16" O.C.

BEAD OF CONT. SEALANT, BOTH SIDES

SOUND ATTENUATION BATT.

CEILING, RE: RCP SHEETS

2" DEEP LEG 2 1/2" STEEL SLIP TRACK

2 1/2" STEEL STUD TRACK

STEEL STUD WALL BRACING @ 4'-0" O.C. MAX

S3.B1 ONE HOUR RATED 3 5/8" METAL STUD, INSULATED
UL DESIGN NO: U419

5/8" TYPE X GYP BD, BOTH SIDES

3 5/8" 25 GA STEEL STUDS @ MAX 24" O.C.

BEAD OF CONT. SEALANT, BOTH SIDES

SOUND ATTENUATION BATT.

CEILING, RE: RCP SHEETS

2" DEEP LEG 3 5/8" STEEL SLIP TRACK

3 5/8" STEEL STUD TRACK

STEEL STUD WALL BRACING @ 4'-0" O.C. MAX

BEAD OF CONT. SEALANT, BOTH SIDES

S3.A1 3 5/8" METAL STUD TO DECK, INSULATED

5/8" TYPE X GYP BD, BOTH SIDES

3 5/8" STEEL STUDS @ 16" O.C.

BEAD OF CONT. SEALANT, BOTH SIDES

SOUND ATTENUATION BATT.

CEILING, RE: RCP SHEETS

2" DEEP LEG 3 5/8" STEEL SLIP TRACK

3 5/8" STEEL STUD TRACK

STEEL STUD WALL BRACING @ 4'-0" O.C. MAX

S6.B1 ONE HOUR RATED 6" METAL STUD TO DECK, INSULATED
UL DESIGN NO: U419

5/8" TYPE X GYP BD, BOTH SIDES

6" STEEL STUDS @ 16" O.C.

BEAD OF CONT. SEALANT, BOTH SIDES

SOUND ATTENUATION BATT.

CEILING, RE: RCP SHEETS

2" DEEP LEG 6" STEEL SLIP TRACK

6" STEEL STUD TRACK

STEEL STUD WALL BRACING @ 4'-0" O.C. MAX

BEAD OF CONT. SEALANT, BOTH SIDES

S3.C1 TWO HOUR RATED 3 5/8" METAL STUD, INSULATED
UL DESIGN NO: U419

TWO LAYERS 5/8" TYPE X GYP BD,
BOTH SIDES

3 5/8" 25 GA STEEL STUDS @ MAX 24" O.C.

BEAD OF CONT. SEALANT, BOTH SIDES

SOUND ATTENUATION BATT.

CEILING, RE: RCP SHEETS

2" DEEP LEG 3 5/8" STEEL SLIP TRACK

3 5/8" STEEL STUD TRACK

STEEL STUD WALL BRACING @ 4'-0" O.C. MAX

BEAD OF CONT. SEALANT, BOTH SIDES
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DEMOLITION PLAN GENERAL NOTES
12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

REMOVED METAL SCREEN FROM WINDOW. PATCH AND PREP SILL, JAMB AND HEAD
TO RECEIVE NEW PAINT FINISH.

REMOVE MEDICAL HEADWALL AND ASSOCIATED ACCESSORIES. REFER TO
ENGINEERING DRAWINGS FOR ADDITIONAL INFORMATION.

REMOVE PATIENT ROOM EQUIPMENT; CEILING MOUNTED 1/2 ROUND SECURITY
MIRROR AND FIXTURES BEDROOM FURNITURE, (2) BEDS AND (2) SIDE TABLES.

REMOVE FLOOR, WALL AND CEILING INSTALLED EXPANSION JOINT COVER

REMOVE AUTOMATIC SLIDING DOOR ASSEMBLY IN THEIR ENTIRETY.

REMOVE WORKS SURFACE AND SUPPORT SYSTEM IN ITS ENTIRETY.

REMOVE TILE, MORTAR AND SHOWER DRAIN.  EXISTING 2" DEPRESSION OF
MATERIALS TO BE REMOVED AND CLEAN OUT DEBRIS FOR CONCRETE INFILL.

REMOVE RUBBER PADDING ON FLOOR AND WALLS.

REMOVE, SALVAGE AND PACKAGE KILN AND ASSOCIATED HARDWARE, TURN OVER
TO OWNER FOR REINSTALLATION OUTSIDE OF THIS PROJECT CONTRACT.

REMOVE IMPACT RESISTANT WALL COVERING. PREP WALLS FOR NEW FINISH.

REMOVE CHASE WALL CONSTRUCTION.

REROUTE MAIN CONTROL AIR FOR PNEUMATIC CONTROLLERS. SEE MECHANICAL
DRAWINGS.

REMOVE 1 1/2" OF CONCRETE FOR INSTALLATION OF NEW SHOWER PAN.  REFER
TO FLOOR PLANS AND ENLARGED PLANS FOR LOCATIONS AND SIZES.

1.

2.

3.

4.

5.

6.

DEMOLITION PLAN NOTES D.#

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

EXISTING WALL CONSTRUCTION TO REMAIN. PROVIDE A FINISH EDGE FROM
DEMOLITION OF ADJACENT AND PERPENDICULAR WALLS.

EXISTING DOOR ASSEMBLY TO REMAIN. COORDINATE NEW HARDWARE
REQUIREMENTS WITH DOOR HARDWARE SCHEDULE SHEET AS801.

REMOVE SEGMENT OF WALL DEMOLITION. COORDINATE WITH FLOOR PLAN
1/AS101 FOR EXTENTS OF DEMOLITION.

REMOVE WALL, BASE CABINETS AND ASSOCIATED PLUMBING FIXTURES IN
THEIR ENTIRETY. REFER TO PLUMBING DRAWINGS FOR ADDITIONAL
INFORMATION.

REROUTE LIVE CONTROL WIRES.  REMOVE ALL OTHER UNUSED CABLES.
REFER TO ELECTRICAL DRAWINGS.

REMOVE FIRE HOSE, CABINET AND ASSOCIATED HARDWARE. SALVAGE FOR
REINSTALLATION. REFER TO FIRE PROTECTION DRAWINGS.

REMOVE AND SALVAGE PNEUMATIC TUBE ASSEMBLY TO SOILED A-440.
COORDINATE EXTENT OF DEMOLITION WITH NEW LOCATION IDENTIFIED IN
FLOOR PLAN 1/AS101.

REMOVE INTERIOR WINDOW IN ITS ENTIRETY.

FIRE HOSE, CABINET AND ASSOCIATED HARDWARE AND CASE WALL
CONSTRUCTION TO REMAIN.

REMOVE RECESSED CASEWORK WARDROBE.

REMOVE AND SALVAGE FIXED LOCKERS FOR RELOCATION.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

ALL AREAS AFFECTED BY DEMOLITION WITHIN THE PROJECT BOUNDARY SHALL
BE PATCHED AND REPLACED WITH NEW MATERIALS TO MATCH EXISTING
ADJACENT CONSTRUCTION AND FINISH. ALL PATCHED SURFACES SHALL BE
SMOOTH AND UNDETECTABLE.

MAKE ALL DEMOLITION CLEAN AND COMPLETE IN A MANNER TO RECEIVE NEW
FINISHES. INSTALLATION OF NEW FINISHES SHALL EXTEND FROM ONE CORNER
TO ANOTHER, UNLESS OTHERWISE NOTED, COORDINATE DEMOLITION
ACCORDINGLY.

CONTRACTORS SHALL REMOVE INDICATED DEMOLITION OF CONSTRUCTION
ASSEMBLIES IN THEIR ENTIRETY, UNLESS OTHER WISE NOTED, TO
ACCOMMODATE NEW CONSTRUCTION.

SURFACES TO BE CUT AND CONDITIONS UNDER WHICH CUTTING IS TO BE
PREFORMED SHALL BE REVIEWED BY CONTRACTOR PRIOR TO CUTTING TO
VERIFY NO UNSAFE OF UNSATISFACTORY CONDITIONS EXIST. SUCH
CONDITIONS SHALL BE RECTIFIED BEFORE WORK MAY PROCEED.

COORDINATE SCOPE OF DEMOLITION AND DEMOLITION DIMENSIONS WITH
SCOPE OF NEW CONSTRUCTION WORK. ABOVE CEILING WORK MAY BE
REQUIRED TO COMPLETE ENGINEERING WORK ON OTHER FLOORS. WORK
SHALL BE REPAIRED AND FINISHED TO NEW ONCE WORK IS COMPLETE.
NOTIFY ARCHITECT AND OWNER’S REPRESENTATIVE/COR OF ANY
DISCREPANCIES.

IN AREAS THAT REQUIRE ABOVE CEILING WORK WHERE CEILINGS ARE TO
REMAIN, CEILING TILES SHALL BE REMOVED AND STORED IN A SAFE MANOR
UNTIL CEILING TILES CAN BE REINSTALLED. DAMAGED AND BROKEN CEILING
TILES SHALL BE REPLACED BY CONTRACTOR.

EXISTING COLUMNS WITHIN THE PROJECT BOUNDARY SHALL REMAIN.

DASHED LINES REPRESENT WALLS, CASEWORK, AND EQUIPMENT TO BE
REMOVED.

WHERE EXISTING FLOOR FINISH REMOVED, FLOORING AND ADHESIVE SHALL BE
REMOVED TO PROVIDE A CLEAN FLOOR SLAB. FLOOR SLAB SHALL BE
FILLED/LEVELED TO PROVIDE A LEVEL FINISH FOR NEW FLOORING. REFER TO
FLOORING MANUFACTURE INSTRUCTIONS AND SPECIFICATIONS FOR ADDITIONAL
REQUIREMENTS.  COORDINATE EFFORT WITH HAZARDOUS MATERIAL REMOVAL.

REFER TO SHEET HA101 AND SPECIFICATION FOR HAZARDOUS MATERIAL
REMOVAL REQUIREMENTS.

REMOVE FLOORING AND WALL BASE THROUGH OUT PROJECT BOUNDARY
UNLESS OTHERWISE NOTED. ASSUME CARPET IN OFFICES, VCT IN PATIENT
ROOMS, CORRIDORS AND AUXILIARY SPACES. AND CERAMIC TILE IN TOILET/BATH
ROOMS.  COORDINATE EFFORT WITH HAZARDOUS MATERIAL REMOVAL

REMOVE WALLS AND WALL MOUNTED ACCESSORIES THROUGH PROJECT
BOUNDARY UNLESS OTHERWISE NOTED.

REMOVE ACOUSTIC PANEL CEILING ASSEMBLIES AND GYPSUM BOARD CEILINGS
THROUGH OUT PROJECT BOUNDARY IN THEIR ENTIRETY. ASSUME ACOUSTIC
PANEL CEILING IN OFFICE AREA AND GYPSUM BOARD CEILING IN THE EXISTING
INPATIENT UNIT.

REMOVE ALL PLUMBING FIXTURES AND ASSOCIATED ACCESSORIES, REFER TO
PLUMBING PLAN FOR ADDITIONAL INFORMATION.  CONTRACTOR TO HAVE COR
APPROVAL BEFORE DISPOSAL OF ANY PLUMBING FIXTURE.

REMOVE DOOR LEAVES, FRAMES AND HARDWARE THROUGHOUT PROJECT
BOUNDARY UNLESS OTHERWISE NOTED.

REMOVE  WALL TILE IN ALL TOILET ROOMS.

ANY WALL COVERING ON WALLS TO REMAIN SHALL BE REMOVED AND WALLS
PREPPED TO RECEIVE NEW FINISH.

PATIENT ROOM
A-460

PATIENT ROOM
A-461

PATIENT ROOM
A-462 PATIENT ROOM

A-463

PATIENT ROOM
A-464

BATH
A-460A

BATH
A-461A

BATH
A-462A

BATH
A-463A

BATH
A-464A

CONF. ROOM
A-457G

S.P.D.
A-459

LINEN
A-458

OFFICE
A-457F

OFFICE
A-457FF

FIRE
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STAIR
04

TOILET
A-457D

OFFICE
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OFFICE
A-457B

OFFICE
A-457A

CLERK
A-457

M. TOILET
A-456

F. TOILET
A-455

OFFICE
A-454

OFFICE
A-453

OFFICE
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OFFICE
A-451

OFFICE
A-450

OFFICE
A-449

OFFICE
A-448

OFFICE
A-447

OFFICE
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STAIR
03

GROUP THERAPY
A-426

STORAGE
A-426A

OPEN OFFICE
A-425

OFFICE
A-424

OFFICE
A-423

OFFICE
A-422

OFFICE
A-421

OFFICE
A-420

BATH
A-419A

OFFICE
A-419

STORAGE
A-418

SIG. CL.
A-417

OFFICE
A-416

STAFF LOUNGE
A-408

SOILED UTL.
A-431

CLEAN. UTL.
A-441

LINEN
A-432 TELE.

A-433

TELE.
A-439

ELEC. CL.
A-438STORAGE

A-445

EXAM
A-444

OFFICE
A-443 STORAGE

A-442

OFFICE
A-430

OFFICE
A-429

OFFICE
A-428STORAGE

A-427

PATIENT ROOM
A-407

BATH
A-406A

PATIENT ROOM
A-406

PATIENT ROOM
A-405

BATH
A-404A

PATIENT ROOM
A-404

PATIENT ROOM
A-403

BATH
A-403A

SECLUSION
A-402A

ANTI
A-402

OFFICE
A-401

STORAGE
B-408A

STORAGE
A-437B

STORAGE
A-437A

NURSE
A-437

DAY ROOM
A-436

MULTI-PURPOSE
A-435

DAY ROOM
A-434

SOILED
A-440

ALTERNATE DEDUCTS
A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO RE-USE EXISTING DOORS AND HARDWARE - 31 OUTPATIENT DOORS REUSED,

24 OFFICE HARDWARE SETS REUSED (NEW HINGES), 23 INPATIENT DOORS REUSED INCLUDING HARDWARE AND 9 TOP OF DOOR
ALARMS (NEW HINGES).

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SALVAGE AND RELOCATE MENTAL HEALTH SECURITY SCREENS IN
EXISTING INPATIENT UNIT TO NEW UNIT, 20 SCREENS. 8 NEW REQUIRED.

2

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE OUTPATIENT EXISTING LIGHTING, NO NEW LIGHTING REQUIRED. OMIT
CAN LIGHTS AND 2X2 LIGHTS..

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE INPATIENT EXISTING LIGHTING, NO NEW LIGHTING REQUIRED. OMIT CAN
LIGHTS, WALL MOUNTED LIGHTING IN BATH ROOMS AND 2X2 LIGHTS.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE EXISTING NURSE CALL COMPONENTS.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REUSE EXISTING OVERHEAD PAGING SYSTEM.
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DIMENSION AND WALL TYPE  GENERAL NOTES
1. ALL DIMENSIONS SHOWN ARE TO FACE OF WALL FRAMING/ MASONRY

UNLESS NOTED OTHERWISE. DIMENSIONS DESIGNATES AS "CLR" OR "CLEAR"
INDICATE  A CLEAR DIMENSION FROM FACE OF FINISH TO FACE OF FINISH.

2. VERIFY EXISTING FIELD CONDITIONS PRIOR TO BEGINNING WORK, AND
REPORT DISCREPANCIES IMMEDIATELY TO ARCHITECT FOR CLARIFICATION.

3. CONTRACTOR TO MAINTAIN/REPAIR RATING OF EXISTING PARTITIONS AS
AFFECTED BY DEMOLITION/NEW CONSTRUCTION, TYPICAL THROUGHOUT.

4. PROVIDE CONTROL JOINT IN ALL GYPSUM BOARD WALLS GREATER THAN 30'
LONG.  PLACE CONTROL JOINTS AT CORNERS OF DOORS OR WINDOWS.

5. ALL NEW PARTITIONS ARE WALL TYPE S3.A1 UNLESS NOTED
OTHERWISE.  REFER TO WALL TYPE GENERAL NOTES AS001 FOR WALL BOARD
MATERIAL.

6. WHERE NO DIMENSION IS INDICATED, FINISH DOORS 6" FROM EDGE OF STUD
FRAMING AT CORNERS UNLESS OTHERWISE NOTED.

DIMENSION AND WALL TYPE PLAN NOTES
1 ALIGN FINISH FACE OF WALL, BOTH SIDES WHERE APPLICABLE.

P.#

7. NON-RATED WALL CONSTRUCTION THAT FORMS CHASE AREAS DOES NOT
REQUIRED GYPSUM BOARD INSTALLATION ON INTERIOR OF CHASE WALL.

8. PROVIDE WALL FURRING WITH BATT INSULATION ALONG PERIMETER OF
EXTERIOR WALLS, PERPENDICULAR AND JOINING WALLS SHALL NOT BREAK
THE WALL FURRING AND THERMAL PROPERTIES OF THE FURRING.

9. COLUMN DIMENSIONS ARE FOR REFERENCE AND SHALL BE VERIFIED IN THE
FIELD.

10. EXPOSED FACES OF COLUMNS SHALL BE LAMINATED WITH 5/8" TYPE "X"
GYPSUM BOARD.

11. REFER TO SHEET AS501 FOR ADDITIONAL DIMENSIONS FOR TOILET AND BATH
ROOMS.
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CONSTRUCTION FLOOR PLAN GENERAL NOTES
12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

PROVIDE SOLID SURFACE SILL. REFER TO SECTION 24/AS701. TYPICAL FOR
EACH EXTERIOR WINDOW IN THE OUTPATIENT CLINIC.

PROVIDE OPERABLE SIDE HINGED ALUMINUM DEFENDER SECURITY SCREEN.
REFER TO SECTION 23/AS701. TYPICAL FOR EACH EXTERIOR WINDOW IN THE
INPATIENT UNIT.

PROVIDE MED GAS SECURED METAL HEADWALL. REFER TO ENGINEERING
DRAWINGS AND SHEET 10/AS602 FOR ADDITIONAL INFORMATION.

PROVIDE CONCRETE INFILL TO CREATE LEVEL FLOOR WHERE EXISTING CERAMIC
TILE WAS REMOVED. FINISH TO SMOOTH SURFACE PER FLOORING
MANUFACTURES REQUIREMENTS.  ASSUME 2" FILL REQUIRED.

PATCH FLOOR WHERE STAND PIPE WAS REMOVED.

PROVIDE SAFETY PADDING OVER 3/4" FIRE-RATED PLYWOOD ON PERIMETER
WALLS, FLOOR AND ON THE DOOR WITHIN ROOM.

BULKHEAD CONSTRUCTION ABOVE. REFER TO REFLECTED CEILING PLAN AS201.

PROVIDE STAINLESS STEEL METAL PLATE COVER OVER EXISTING LINEN AND
TRASH CHUTE ACCESS DOORS.

PROVIDE EYE WASH WITH DRENCH HOSE COORDINATE WITH PLUMBING
DRAWINGS.

SLOPE CONCRETE FLOOR IN FRONT OF SHOWER 1% TO SHOWER PAN TRENCH
DRAIN.

1. ALL DIMENSIONS SHOWN ARE TO FACE OF WALL FRAMING/ MASONRY
UNLESS NOTED OTHERWISE. DIMENSIONS DESIGNATES AS "CLR" OR "CLEAR"
INDICATE  A CLEAR DIMENSION FROM FACE OF FINISH TO FACE OF FINISH.

2 KEYNOTES AND LEGENDS ARE TYPICAL FOR ALL FLOOR PLAN SHEETS,
INDIVIDUAL NOTES MAY NOT APPLY TO EACH SHEET.

3. REFERENCE STRUCTURAL, MECHANICAL, PLUMBING AND ELECTRICAL FOR
COORDINATION ITEMS. COORDINATE AS REQUIRED INCLUDING NECESSARY
FRAMING, BLOCKING, ETC.

4. VERIFY EXISTING FIELD CONDITIONS PRIOR TO BEGINNING WORK, AND
REPORT DISCREPANCIES IMMEDIATELY TO ARCHITECT FOR CLARIFICATION.

5. PATCH EXISTING WALLS WHERE NEW WALLS MEET.

6. PROVIDE 5/8"GREEN BOARD IN BATH ROOMS AND ON WET WALLS OF TOILET
ROOMS. 5/8" TYPE "X" GYPSUM WALLBOARD SHALL BE PROVIDED FOR ALL
OTHER WALL CONSTRUCTION, UNLESS OTHERWISE NOTED.

7. PROVIDE CONTROL JOINT IN ALL GYPSUM BOARD WALLS GREATER THAN 30'
LONG.  PLACE CONTROL JOINTS AT CORNERS OF DOORS OR WINDOWS.

8. ALL HANDRAILS SHALL BE FABRICATED AND INSTALLED IN ACCORDANCE WITH
ALL REQUIREMENTS OF AMERICANS WITH DISABILITIES ACT GUIDELINES AND
ALL CODES AND REGULATIONS HAVING JURISDICTION, THE MOST STRINGENT
SHALL PREVAIL.

9. PROVIDE MINIMUM CLEARANCES AT ALL DOORS PER ADA REQUIREMENTS.

10. CONTRACTOR TO MAINTAIN/REPAIR RATING OF EXISTING PARTITIONS AS
AFFECTED BY DEMOLITION/NEW CONSTRUCTION, TYPICAL THROUGHOUT

11. ALL NEW PARTITIONS ARE WALL TYPE S3.A1 UNLESS NOTED OTHERWISE.

12. WHERE NO DIMENSION IS INDICATED, FINISH DOORS 6" FROM EDGE OF STUD
FRAMING AT CORNERS UNLESS OTHERWISE NOTED.

13. CONTRACTOR TO CONSTRUCT RATED WALLS FIRST.

14. REFER TO SHEET QH101 FOR EQUIPMENT SCHEDULE AND INFORMATION.

15. REFER TO SHEET AS501 FOR ACCESSORIES TO BE PROVIDED IN THE
TOILET/BATH ROOMS AND AT THE HAND LAVATORIES.

16. LEVEL AND INFILL FLOOR SLAB TO RECEIVE NEW FLOORING. REFER TO
SPECIFICATIONS AND FLOORING MANUFACTURE'S TOLERANCES FOR
ADDITIONAL INFORMATION.

17. FASTENERS WITHIN INPATIENT UNIT TO BE TAMPER RESISTANT/ SECURITY
GRADE FOR ALL WORK.

18. PROVIDE METAL PLATE ON UNDERSIDE OF FLOOR SLAB WHERE CONCRETE
INFILL IS REQUIRED AND  CHIP AWAY CONCRETE AT FLOOR LEVEL TO CREATE A
SLOPED OPENING/LIP TO PATCH PENETRATIONS AND PREVENT CONCRETE INFIL
CORE FROM FALLING THROUGH OPENING TO FLOOR BELOW.

CONSTRUCTION FLOOR PLAN NOTES
1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

PROVIDE WALL CONSTRUCTION INFILL.  ALIGN FINISH FACE OF WALL, BOTH SIDES.

PROVIDE DRINKING FOUNTAIN. REFER TO PLUMBING DRAWING FOR INFORMATION.

PROVIDE BLOCKING IN WALL 36" AFF TO 72" AFF AND 4' ON EITHER SIDE OF THE
CENTER OF THE WALL TO ACCOMMODATE OWNER MOUNTED LARGE SCREEN AND
TECHNOLOGY.

PROVIDE FLOOR DRAIN. REFER TO PLUMBING DRAWING FOR INFORMATION.
COORDINATE INSTALLATION OF FLOORING WITH DRAIN.

INSTALL SALVAGED PNEUMATIC TUBE. PROVIDE NEW COMPETENT AS REQUIRED.

PROVIDE METAL EXPANSION JOINT FOR FLOOR, WALL FROM FLOOR TO CEILING
AND ACOUSTICAL PANEL CEILING. REFER TO DETAILS 9/AS702, 10/AS702, AND
11/AS702.

INSTALL SALVAGED FIRE HOSE VALVE CABINET AND COMPONENTS. PROVIDE NEW
COMPONENTS AS REQUIRED. REFER TO ENGINEERING DRAWINGS FOR ADDITIONAL
INFORMATION.

PROVIDE FIRE EXTINGUISHER AND FIRE EXTINGUISHER CABINET.

PROVIDE TAMPER RESISTANT WASHER AND DRYER.

INSTALL SALVAGED LOCKERS.

PROVIDE WORK SURFACE.  REFER TO SECTION DETAIL 3/AS701.

P.#ALTERNATE DEDUCTS
A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL INTERIOR PERIMETER WALL FURRING AND INSULATION IN INPATIENT AND OUTPATIENT UNITS.  EXISTING EXTERIOR WALLS TO BE PAINTED.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BUILT-IN LAVATORIES FOR ALL INPATIENT UNIT.  REPLACE WITH ANTI-LIGATURE WALL HUNG LAVATORIES.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOUND DAMPENING BOARD IN INPATIENT CEILING CONSTRUCTION THROUGHOUT PROJECT.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL WORK SURFACES, CASEWORK AND ACCOMPANYING PLUMBING FIXTURES AND COUNTERTOPS IN DINING AS124, TELECOURT AS148, CONFERENCE AS230,
CONSULT AS138, CONSULT AS152, AND WASHER/DRYER AS139.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CASEWORK IN STAFF LOUNGE AS129, SHOWER UNIT IN TOILET AS150 AND DOOR A129A.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOLID SURFACE WINDOW SILLS, THROUGHOUT OUTPATIENT CLINIC.

1

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO RE-USE EXISTING DOORS AND HARDWARE - 31 OUTPATIENT DOORS REUSED, 24 OFFICE HARDWARE SETS REUSED (NEW HINGES), 23 INPATIENT DOORS REUSED
INCLUDING HARDWARE AND 9 TOP OF DOOR ALARMS (NEW HINGES).

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SALVAGE AND RELOCATE MENTAL HEALTH SECURITY SCREENS IN EXISTING INPATIENT UNIT TO NEW UNIT, 20 SCREENS. 8 NEW REQUIRED.

2

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BULKHEAD CONSTRUCTION IN SCOPE OF WORK, CEILING TO BE A SINGLE 9'-0" CEILING HEIGHT.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT NURSE ALCOVE CONSTRUCTION, A SINGLE STRAIGHT CORRIDOR WALL WILL BE CREATED IN THE PMU UNIT.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT DOOR AND HARDWARE ON BATH ROOM DOORS  FOR PMU AND PI ROOMS.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION SCOPE BETWEEN COLUMN LINES N AND O, PROVIDE VCT FLOORING, ACP1 CEILING THROUGHOUT. PROVIDE 18 LIGHTS, FOUR POWER RECEPTACLES ALONG
NORTH  WALL AND TWO POWER AND TWO DATA RECEPTACLES ALONG SOUTH WALL BY SOUTH EAST DOOR.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION  SCOPE IN INPATIENT AREA BETWEEN COLUMNS I & J AND 2 A& 3, CREATE A SINGLE 1 HOUR RATED ROOM WITH 1 DOOR AND STORAGE HARDWARE LOCK.
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REFLECTED CEILING PLAN GENERAL NOTESREFLECTED CEILING PLAN NOTES
1.

2.

3.

4.

5.

PROVIDE 24"X24" ACCESS PANEL IN CEILING CONSTRUCTION.

PROVIDE BULKHEAD CONSTRUCTION. REFER TO ELEVATIONS FOR
ADDITIONAL INFORMATION AND FOR COORDINATION WITH WALL CABINETS
BELOW, WHERE APPLICABLE.

PROVIDE BREAK-AWAY SHOWER CURTAIN TRACK AND SUPPORT FRAMING.
REFER TO DETAIL 13/AS702 FOR ADDITIONAL INFORMATION.

CONSTRUCT BULKHEAD WITH A 1" OFFSET FROM WALL. TYPICAL BOTH SIDES
WHERE APPLICABLE.

PROVIDE CEILING EXPANSION JOINT COVER.

THE ARCHITECTURAL REFLECTED CEILING PLAN SHALL GOVERN THE LAYOUT OF ALL
CEILING ELEMENTS, HEIGHTS AND/OR PENETRATIONS. COORDINATE OF ARCHITECTURAL
ELEMENTS, ENGINEERING COMPETES AND FIELD CONDITIONS IS THE RESPONSIBILITY OF
THE CONTRACTOR. REFER ANY DISCREPANCIES TO ARCHITECT AND COR.

SHOWN SIZES OF MECHANICAL, ELECTRICAL AND PLUMBING EQUIPMENT ARE FOR
REFERENCE ONLY. REFER TO ENGINEERING PLANS FOR ADDITIONAL INFORMATION.

ACOUSTIC PANEL CEILING SHALL BE CENTERED IN THE ROOM AND INSTALLED TO
ELIMINATE NARROW CUT STRIPS OF PANELS ALONG THE EDGES OF WALLS AND
BULKHEADS. COORDINATE WITH THE LIGHTING LAYOUT. THE LIGHTING SHALL BE
CENTERED IN ROOMS.

ALL CEILING MOUNTED ITEMS (SPRINKLER HEADS, MOUNTING DEVICES, ETC.)
SHALL BE CENTERED IN THE CEILING PANELS UNLESS NOTED OTHERWISE.

PROVIDE 1/2" SOUND DAMPING BOARD, SIMILAR TO HUSH BOARD BEHIND GYPSUM BOARD
CEILING CONSTRUCTION IN PATIENT UNIT.

REFLECTED CEILING PLAN LEGEND

1

1 PLAN NOTE

ALTERNATE/BID DEDUCT ITEM

LED WALL MOUNTED LIGHTING

SURFACE MOUNTED LED

RECESSED LED

HVAC SUPPLY AIR GRILLE

ACCESS PANEL

EXIT LIGHTING
S

D

SPEAKER

SMOKE DETECTOR

LED RECESSED LIGHTING

A 9'-0"

CEILING TAG CEILING TYPE (SEE LEGEND)
FINISHED CEILING HEIGHT

C.#

1.

2.

3.

4.

5.

ABOVE CEILING WORK REQUIRED BEYOND THE SCOPE OF THE WORK SHALL BE
COORDINATED WITH PATIENT SAFETY, INFECTION CONTROL, AND COR.

CEILING TILE REMOVED IN ORDER TO COMPETE ABOVE CEILING WORK SHALL BE
STORED IN A SAFE DRY LOCATION. DAMAGED OR BROKEN CEILING TILES SHALL BE
REPLACED. DRYWALL CEILINGS SHALL BE PATCHED, PREPPED AND NEW FINISH APPLIED
TO MATCH EXISTING.

COORDINATE SCOPE OF WORK WITH ENGINEERING DRAWINGS.

REFER TO FINISHES SHEETS AND SPECIFICATIONS FOR INFORMATION ON GYPSUM
BOARD PAINT FINISH.

8.

9.

10.

11.

REFER TO MEP DRAWINGS FOR
MORE INFORMATION

HVAC RETURN AIR GRILLE

1

2

3

4

A B C D E F G H I J K L M N O
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B 9' - 0"
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PROJECT BOUNDARY

PROJECT BOUNDARY

PROJECT BOUNDARY

PI 04
AS120

BATH
AS118

BATH
AS119

CLEAN SUPPLY
AS121

STAIR
AS123

CORRIDOR
AS125

PI 03
AS117

PI 02
AS116

DINING
AS124

BATH
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TOILET
AS114

PI 01
AS113

BATH
AS111

BATH
AS112

PMU 04
AS110

PMU 03
AS108
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AS107
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AS105
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AS103
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BATH
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AS133

LOCKERS
AS128
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AS131
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AS130
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AS132
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AS134
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AS135

UNIT MANAGER
AS136
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AS137
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AS138
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AS139
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AS147
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AS148
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SOILED HOLDING
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AS168
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TOILET
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AS222
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11
AS702

TYP.
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AS702

Sim 5
AS702

Sim
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7 1
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VIF
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TYP.
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- 1

"

17' - 5 3/4"
2' - 11 3/4"

B 8' - 4"

B 9' - 0"

A

TYPE GRAPHIC DESCRIPTION

B

C

2x2 ACOUSTICAL CEILING TILE (AP1)
USG RADAR CLIMA PLUS, HIGH CAC AND HIGH NRC

5/8" GYPSUM BOARD CEILING ON SOUND
DAMPENING BOARD MOUNTED ON METAL FRAMING.
PAINTED CEILING WHITE.

2x2 ACOUSTICAL CEILING TILE (AP2)
USG CLEAN ROOM

REFLECTED CEILING PLAN TYPE LEGEND

D NO CEILING

ALTERNATE DEDUCTS #

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BULKHEAD CONSTRUCTION IN SCOPE OF WORK, CEILING TO BE A
SINGLE 9'-0" CEILING HEIGHT.
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1. MOUNTING HEIGHTS ARE TYPICAL AND APPLY TO ALL FIXTURES INSTALLED. VERIFY MOUNTING HEIGHTS WITH VENDOR SPECIFIC MOUNTING HEIGHTS.
2. TYPICAL MOUNTING HEIGHTS AND INTERIOR ELEVATIONS ARE FOR USE IN COORDINATION OF  FIXTURES .NOTE NOT ALL FIXTURES ARE REPRESENTED IN INTERIOR ELEVATIONS,
    COORDINATE PROJECT REQUIREMENTS WITH THE FLOOR PLAN 1/AS101 AND ENLARGED FLOOR PLANS ON SHEET AS501.
3. COORDINATE INSTALLATION OF EQUIPMENT WITH PLUMBING FIXTURES AND PLUMBING DRAWINGS.
4. FIELD VERIFY DIMENSIONS FOR CEILING HUNG WALL PARTITIONS WITH EXISTING COLUMN LOCATIONS AND NEW WALL CONSTRUCTION.
5. REFER TO DETAIL 19/A701 FOR STRUCTURAL SUPPORT FOR CEILING HUNG PARTITIONS. COORDINATE WITH LIGHTING FIXTURE LOCATIONS.
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TOILET/BATH GENERAL NOTES
1.

2.

3.

4.

5.

6.

7.

REFER TO PLUMBING PLANS FOR INFORMATION ON PLUMBING ACCESSORIES
AND FIXTURES.

PROVIDE SOLID SURFACE VANITY SS-2 AND INTEGRAL SINK SS-1 IN PI AND PMU
BATH ROOMS. REFER TO SECTION DETAIL 5/AS701. REFER TO FINISHES
SHEETS FOR ADDITIONAL INFORMATION.

PROVIDE SS-3 SHOWER PAN WITH TRIM PIECES.  BASIS OF DESIGN: INPRO
ENDURANT SHOWER RECEPTOR.  PROVIDE SOLID SURFACE, SS-4 WALL
SURROUND FROM TOP OF SHOWER COVE EDGE TO BOTTOM OF FINISHED
CEILING ON THREE SIDES.  BASIS OF DESIGN: BIOPRISM SOLID SURFACE
SHOWER WALLS WITH TRIM UNITS (DSICP196, DSPMP96225, AND
DSPOCP96250).  REFER TO DETAIL 12/AS702.

TOILET ACCESSORIES PROVIDED IN AREAS ACCESSIBLE TO INPATIENT
POPULATION SHALL BE ANTI LIGATURE. MOUNTING HARDWARE SHALL BE
TAMPER RESISTANT AND WHERE AN OPTION CONCEALED.

PROVIDE EACH SINK IN THE INPATIENT UNIT WITH TP5 AND TP8.

PROVIDE EACH SINK IN THE OUTPATIENT UNIT WITH T5 AND T8.

PROVIDE T12 AT WALL MOUNTED HAND LAVATORY.

ALTERNATE DEDUCTS
A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL INTERIOR PERIMETER WALL FURRING AND INSULATION IN INPATIENT AND

OUTPATIENT UNITS.  EXISTING EXTERIOR WALLS TO BE PAINTED.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BUILT-IN LAVATORIES FOR ALL INPATIENT UNIT.  REPLACE WITH ANTI- LIGATURE WALL
HUNG LAVATORIES.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOUND DAMPENING BOARD IN INPATIENT CEILING CONSTRUCTION THROUGHOUT
PROJECT.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CASEWORK IN STAFF LOUNGE AS129, SHOWER UNIT IN TOILET AS150 AND DOOR
A129A.

#

1

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION SCOPE BETWEEN COLUMN LINES N AND O, PROVIDE VCT
FLOORING, ACP1 CEILING THROUGHOUT. PROVIDE 18 LIGHTS, FOUR POWER RECEPTACLES ALONG NORTH WALL AND TWO POWER AND TWO DATA
RECEPTACLES ALONG SOUTH WALL BY SOUTH EAST DOOR.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION  SCOPE IN INPATIENT AREA BETWEEN COLUMNS I & J AND 2 A& 3,
CREATE A SINGLE 1 HOUR RATED ROOM WITH 1 DOOR AND STORAGE HARDWARE LOCK.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT TOILET ACCESSORIES.
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ENLARGED TOILET PLANS AND
ELEVATIONS

2016/03/11

15.1047RENOVATE 4 NORTH

TOILET ACCESSORY AND PARTITION SCHEDULE
MARK DESCRIPTION MANUFACTURER MODEL COMMENTS

T1 18" VERTICAL GRAB BAR BOBRICK WASHROOM EQUIPMENT, INC B-6806 x 18
T1P PSYCHIATRIC 18" VERTICAL GRAB BAR ODD BALL INDUSTRIES SP-3V PROVIDE END CAPS, ANTI-LIGATURE
T2 42" HORIZONTAL GRAB BAR BOBRICK WASHROOM EQUIPMENT, INC B-6806 x 42
T2P PSYCHIATRIC 42" HORIZONTAL GRAB BAR ODD BALL INDUSTRIES SP-3 PROVIDE END CAPS, ANTI-LIGATURE
T3 36" HORIZONTAL GRAB BAR BOBRICK WASHROOM EQUIPMENT, INC B-6806 x 36
T3P PSYCHIATRIC 36" HORIZONTAL GRAB BAR ODD BALL INDUSTRIES SP-3 PROVIDE END CAPS, ANTI-LIGATURE
T4 24" HORIZONTAL GRAB BAR BOBRICK WASHROOM EQUIPMENT, INC B-6806 x 24 MOUNTED AT 2'-10" O.C. AFF. REFER TO ADA FRONT END SHEET FOR DIMENSIONAL CONSTRAINTS
T4P PSYCHIATRIC 24" HORIZONTAL GRAB BAR ODD BALL INDUSTRIES SP-3 PROVIDE END CAPS, ANTI-LIGATURE
T5 TOILET TISSUE DISPENSER TORK 55 56 20 A
T5P PSYCHIATRIC TOILET PAPER ROLL DISPENSER NORVA PLASTICS ANTI-LIGATURE, WHITE
T6 SANITARY NAPKIN DISPOSAL BOBRICK WASHROOM EQUIPMENT, INC B-254 SURFACE MOUNTED
T7P PSYCHIATRIC MIRROR ODD BALL INDUSTRIES SP-8 INPATIENT TOILETS TO RECIEVE MIRROR GUARD
T8 SOAP DISPENSER STERIS SDS Dispenser 1308Q7
T8P SUICIDE RESISTANT SOAP DISPENSER NORVA PLASTICS ANTI-LIGATURE, WHITE
T9 RECESSED COMBINATION TOWEL AND WASTE UNIT BOBRICK WASHROOM EQUIPMENT, INC B-36903 SATIN FINISH
T10P SHOWER CURTAIN TRACK AND BREAKAWAY CURTAIN IMPERIAL CEILING MOUNTED BREAKAWAY TRACK  WITH SURCHECK BREAKAWAY SHOWER CURTAIN, COLOR: WHITE
T11 CLOTHES/TOWEL HOOK BOBRICK WASHROOM EQUIPMENT, INC B-682 MOUNTED AT 3'-6" AFF, CENTERED LEFT TO RIGHT ON PANEL DOOR.
T12 UNDER LAVATORY GUARD

SCALE:  1/4" = 1'-0"AS501
0 TYPICAL MOUNTING HEIGHTS

SCALE:  3/8" = 1'-0"AS501
1 PMU BATH - TYPICAL (INPATIENT)

SCALE:  3/8" = 1'-0"AS501
10 STAFF LOUNGE RESTROOM (STAFF)

SCALE:  3/8" = 1'-0"AS501
13 CHECK IN TOILET (INPATIENT)

SCALE:  3/8" = 1'-0"AS501
5 PI BATH SHARED (INPATIENT)

SCALE:  3/8" = 1'-0"AS501
9 PI BATH - TYPICAL (INPATIENT)

SCALE:  3/8" = 1'-0"AS501
3 INTERIOR ELEVATION - PMU BATH

NN

SCALE:  3/8" = 1'-0"AS501
7 INTERIOR ELEVATION - PI BATH

N
N

SCALE:  3/8" = 1'-0"AS501
12 INTERIOR ELEVATION - STAFF TOILET

N

SCALE:  3/8" = 1'-0"AS501
14 OUTPATIENT RESTROOM - TYP.

SCALE:  3/8" = 1'-0"AS501
6 PI BATH (INPATIENT)

SCALE:  3/8" = 1'-0"AS501
2 INTERIOR ELEVATION - PMU BATH

SCALE:  3/8" = 1'-0"AS501
8 INTERIOR ELEVATION - PI BATH

SCALE:  3/8" = 1'-0"AS501
11 INTERIOR ELEVATION - STAFF TOILET

SCALE:  3/8" = 1'-0"AS501
15 INTERIOR ELEVATION - OUTPATIENT TOILET

SCALE:  3/8" = 1'-0"AS501
16 INTERIOR ELEVATION - OUTPATIENT TOILET

SCALE:  3/8" = 1'-0"AS501
4 SECLUSION TOILET (INPATIENT)N

NN
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BID SET

AS601
LALKA

INTERIOR ELEVATIONS AND ENLARGED
PLANS

2016/03/11

15.1047RENOVATE 4 NORTH

SCALE:  3/8" = 1'-0"AS601
1 PI TEAM CARE ENLARGED PLANN

SCALE:  3/8" = 1'-0"AS601
2 PMU TEAM CARE ENLARGED PLANN N

SCALE:  3/8" = 1'-0"AS601
3 OUTPATIENT RECEPTION

SCALE:  1/2" = 1'-0"AS601
10 TEAM CARE ELEVATION - TYPICAL

SCALE:  1/2" = 1'-0"AS601
11 TEAM CARE ELEVATION - TYPICAL

SCALE:  1/2" = 1'-0"AS601
8 INTERIOR ELEVATION - OUTPATIENT RECEPTION

SCALE:  1/2" = 1'-0"AS601
7 INTERIOR ELEVATION - OUTPATIENT RECEPTION

SCALE:  1/2" = 1'-0"AS601
14 INTERIOR ELEVATION - CONFERENCE

SCALE:  1/2" = 1'-0"AS601
6 INTERIOR ELEVATION - OUTPATIENT WAITING

SCALE:  1/2" = 1'-0"AS601
13 INTERIOR ELEVATION - PI TEAM CARE FEATURE WALL

SCALE:  1/2" = 1'-0"AS601
12 INTERIOR ELEVATION - PMU TEAM CARE FEATURE WALL

SCALE:  1/2" = 1'-0"AS601
4 INTERIOR ELEVATION - OUTPATIENT PRINTER CABINET

SCALE:  1/2" = 1'-0"AS601
5 INTERIOR ELEVATION - OUTPATIENT WORKSURFACE

SCALE:  1/2" = 1'-0"AS601
9 INTERIOR ELEVATION - UNIT ENTRY

SCALE:  1/2" = 1'-0"AS601
15 INTERIOR ELEVATION - PI TEAM CARE
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- 8

"
2' 

- 6
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2' 
- 0

"
2' 

- 1
0"

3' - 2"3' - 0"1' - 6"

3' - 4"3' - 0"1' - 6"

2
AS701

REFRIGERATOR

BULKHEAD

13
AS701

11
AS701

12
AS701

TYP.

6
AS701

Sim

POWER. REFER
TO ELECT.
DRAWINGS

PLASTIC LAMINATE
BASE CABINET

HANDWASHING LAV

PLASTIC LAMINATE
WALL CABINET
WITH SHELF

PLASTIC LAMINATE
WALL CABINET

COUNTERTOP -
SOLID SURFACE

1' 
- 0

"

SOAP DISPENSER

PAPER TOWEL
DISPENSER

MICROWAVE SPACE

1' - 11" 5' - 0" 1' - 11"

RESILIENT BASE

HANDRAIL

2' 
- 1

0"

7' 
- 2

"

W2W2

5' - 0"

CRASH RAIL

BULKHEAD
5' - 2"

SIGNAGE - TYP.

HOLLOW METAL
FRAMED WINDOW WITH
PRIVACY GLAZING.

20
AS702

TYP.

9' 
- 0

"

VIF
7' - 4 1/2"

LCD SCREEN
BEYOND.
MOUNTED IN
CABINET.

BULKHEAD

PLASTIC
LAMINATE
BI-FOLD DOOR

PLASTIC
LAMINATE
BASE CABINET

RESILIENT BASE

3' - 6"3' - 6"

1' - 9" 1' - 9" 1' - 9" 1' - 9"

5' 
- 0

"
2' 

- 2
"

COUNTERTOP -
SOLID SURFACE

POWER AND
DATA.  SEE
ELECTRICAL
DRAWINGS

8
AS701

TYP.

1 VACUUM SLIDE

NURSE CALL AND CODE
BLUE BUTTON

PATIENT BED SERVICE WALL.
SECURED METAL BOX
1 MED AIR, 1 OXYGEN, 1
VACUUM

HOSPITAL BED

RECEPTACLES.  SEE
ELECTRICAL DRAWINGS

4
AS701

TYP.

OVER BED LIGHT. SEE
ELECTRICAL DRAWINGS

CRASH RAIL
RESILIENT BASE

HANDWASHING LAV

PLASTIC
LAMINATE
APRON

1' 
- 0

"

3' 
- 4

"
2 1

/2"
5' 

- 5
 1/

2"

IMPACT RESISTANT WALL
COVERING

2 1/2" HALF ROUND CRASH RAIL

4' - 0"

4"
2' 

- 6
"

GRAIN

6' - 0"

RIGID VINYL
WALL COVERING

21
AS702

TYP.

4
AS701

TYP.

RESILIENT BASE

2
AS701

1' - 6" 2' - 8"

2' 
- 1

0"
2' 

- 0
"

2' 
- 6

"
7 1

/4"

15
AS701

TYP.

PLASTIC LAMINATE
BASE CABINET

1' - 6" 2' - 6"

PLASTIC LAMINATE
APRON

HANDWASHING LAV

COUNTERTOP -
SOLID SURFACE

PLASTIC LAMINATE
WALL CABINET

SLOPED TOP -
PLASTIC LAMINATE

4' - 2"

EYE WASH WITH
DRENCH HOSE

SOAP DISPENSER

PAPER TOWEL
DISPENSER

UNDER
COUNTER

FRIDGE

2' - 9" 2' - 9" 2' - 9"

2' - 6"

4' - 8"COMMISSARY CART

4
AS701

TYP.

2' 
- 1

0"
2' 

- 0
"

2' 
- 6

"

BULKHEAD

15
AS701

TYP.

PLASTIC
LAMINATE
APRON

COUNTERTOP -
SOLID SURFACE

PLASTIC
LAMINATE WALL
CABINET

RESILIENT BASE

HANDWASHING LAV

EYE WASH WITH
DRENCH HOSE

PAPER TOWEL
DISPENSER

SOAP DISPENSER

10
AS701

TAMPER RESISTANT WASHER AND
DRYER BY VA.  COORDINATE WITH MEP
DRAWINGS FOR POWER AND WATER
SUPPLY

4' 
- 9

 3/
4"

1' 
- 6

"
1' 

- 0
"

1' 
- 8

"

2' - 9" 2' - 9"

RESILIENT
BASE

PLASTIC
LAMINATE
WALL
CABINET
WITH
SHELF

BULKHEAD

4
AS701

TYP.

BULKHEAD

RESILIENT BASE

PLASTIC
LAMINATE
APRON

HANDWASHING
LAV

2' 
- 1

0"
4"

2' 
- 6

"

3' - 8 1/4"

3' - 4 1/2"

SOAP DISPENSER

PAPER TOWEL
DISPENSER

8.

9.

10.

11.

12.

13.

14.

REFER TO FINISH SCHEDULE ON SHEET ID101 FOR ADDITIONAL INFORMATION.

REFER TO PLUMBING DRAWINGS FOR ADDITIONAL SINK INFORMATION.

REFER TO TOILET ACCESSORY SCHEDULE SHEET AS501 FOR ADDITIONAL
INFORMATION

PROVIDE BEST 7-PIN LOCKS ON BASE CABINET DRAWERS, DOORS, AND WALL
CABINET DOORS IN THE INPATIENT UNIT.

PROVIDE FILLER PANELS BETWEEN WALLS AND CABINETS.  VERIFY DIMENSIONS
IN THE FIELD.

DIGITAL IMAGES PROVIDED BY CONTRACTOR. REFER TO FINISH SCHEDULE
ID101 FOR DIGITAL IMAGE MODEL NUMBER/NAME AND MANUFACTURER.

SEE ALTERNATES SHEET GI104 AND SPECIFICATIONS FOR ALL
DEDUCT/ALTERNATES.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

INTERIOR ELEVATION GENERAL NOTES
COORDINATE CONSTRUCTION WITH OWNER FURNISHED AND CONTRACTOR
PROVIDED EQUIPMENT. REFER TO EQUIPMENT PLAN FOR ADDITIONAL
INFORMATION. SHOWN FOR REFERENCE ONLY.

PROVIDE WORK SURFACE SUPPORT BRACKETS AS NECESSARY WITH SPACING
NOT TO EXCEED 4'-0". COORDINATE SUPPORT LOCATIONS WITH
UNDERCOUNTER EQUIPMENT AND FURNITURE.

PLASTIC LAMINATE MILLWORK TYPICAL. PROVIDE PLASTIC LAMINATE ON ALL
EXPOSED SURFACES. INTERIORS SHALL BE WHITE MELAMINE.

REFER TO SPECIFICATIONS FOR CASEWORK HARDWARE. ALL PULL SIN
INPATIENT AREA TO BE ANTI-LIGATURE.

PROVIDE WOOD BLOCKING AS REQUIRED.

PROVIDE SELF EDGE ALONG EXPOSED EDGES (FRONT AND SIDES OF
COUNTERTOP). ALL EDGES AND ENDS SHALL BE FINISHED.

PROVIDE PL-1 FOR VERTICAL SURFACES AND SLOPED TOPS.

PROVIDE PL-2 FOR WORKS SURFACES.

PROVIDE SS-2 AT COUNTERTOPS WITH SINKS AND TRANSACTION TOPS.

PROVIDE SS-1 AT TOILET ROOM COUNTERTOPS AND VERTICAL APRON.

PROVIDE SS-1 FOR INTEGRAL SINKS.

PROVIDE SS-1 AT WINDOW SILLS WHERE APPLICABLE.

4"
3' 

- 0
"

2 1
/4"

5' 
- 5

 3/
4"

9' 
- 0

"

RESILIENT BASE

FIXED
FURNITURE.
BED AND NIGHT
STAND

IMPACT
RESISTANT
WALL COVERING

2 1/2" HALF
ROUND CRASH
RAIL

18
AS702

TYP.

RIGID VINYL
WALL COVERING

GRAIN

1/4" WAINSCOT TRIM -
ALUMINUM.

DIGITAL IMAGE
WALLCOVERING - DI-6.

CRASH RAIL
RESILIENT BASE

IMPACT RESISTANT WALL
COVERING

5' 
- 7

 3/
4"

1/4
"

2' 
- 6

"
4"

STAINLESS STEEL
CORNER GUARD

STAINLESS STEEL
CORNER GUARD

22
AS702

TYP.

GRAIN

3' 
- 0

"
4' 

- 2
"

1' 
- 2

"

ICE MACHINE

BEVERAGE
DISPENSER

SLOPED TOP -
PLASTIC LAMINATE

RESILIENT BASE

DIGITAL IMAGE
WINDOW FILM - DI-3

PLASTIC
LAMINATE
PIVOTING

POCKET DOOR

COUNTERTOP -
SOLID SURFACE

9
AS701

TYP.

W1

4' - 0"

28
AS701

TYP.

RESILIENT BASE

OPENING BEYOND

STAINLESS STEEL
CORNER GUARD BULKHEAD

6"
5' 

- 0
"

3' 
- 6

"
PLASTIC LAMINATE
PANEL

GRAIN

SOLID SURFACE
TRANSACTION TOP

EAGLE ALUMINUM DISPLAY
FIXTURE RADIUS END CAP -5293 EAGLE ALUMINUM DISPLAY 90

DEGREE 1/2" RADIUS CORNER -5265

27
AS701

TYP.

3' 
- 2

"
4"

5' - 3 1/2" 2 1/2"

3"
RESILIENT BASE
STAINLESS STEEL CORNER GUARD

DIGITAL IMAGE WALL
COVERING - DI-4.

22
AS702

TYP.

3' 
- 1

1 3
/4"

1/4
"

4' 
- 0

"
4"

IMPACT
RESISTANT WALL
COVERING

GRAIN

1/4" WAINSCOT TRIM -
ALUMINUM.

STAINLESS STEEL
CORNER GUARD

RESILIENT BASE DIGITAL  IMAGE WALL COVERING DI-5.
SEE FINISH SCHEDULE

3' - 5 1/4"

26
AS701

HANDRAIL

CRASH RAIL

RESILIENT BASE

IMPACT
RESISTANT WALL
COVERING

BULKHEAD

2' 
- 1

0" GRAIN

19
AS702

TYP.

W3

CORNER GUARD

HOLLOW METAL
SLIDING
TRANSACTION
WINDOW WITH
LOCK.  SEE
WINDOW
SCHEDULE
AS801.

6"

6"
5' 

- 0
"

3' 
- 6

"

RESILIENT BASE

PLASTIC LAMINATE
PANEL GRAIN

WALL BEYOND

OPENING  BEYOND
BULKHEAD

EAGLE ALUMINUM
DISPLAY 90 DEGREE

1/2"RADI USED
CORNER -5265

27
AS701

TYP.

1 1
/4"

3' 
- 0

 1/
2"

4"

SOLID SURFACE
TRANSACTION TOP

1' - 9 1/2"

2 1/2"

26
AS701

RESILIENT BASE

COUNTERTOP -
PLASTIC LAMINATE

MED
DISPENSER
BY OWNER

BULKHEAD

STAINLESS STEEL CORNER GUARD

W3

3' - 5 1/4"

2' 
- 1

0"

UNDER LAVATORY GUARD

EYE WASH
WITH DRENCH
HOSE
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BID SET

AS602
LALLJL

INTERIOR ELEVATIONS

2016/03/11

15.1047RENOVATE 4 NORTH

SCALE:  1/2" = 1'-0"AS602
6 INTERIOR ELEVATION - LOUNGE KITCHENETTE

SCALE:  1/2" = 1'-0"AS602
1 TYPICAL NURSE CARE STATION - INDIVIDUAL

SCALE:  1/2" = 1'-0"AS602
8 INTERIOR ELEVATION - TELECOURT/FAMILY ROOM

SCALE:  1/2" = 1'-0"AS602
10 INTERIOR ELEVATION - TYPICAL PMU HEADWALL

SCALE:  1/2" = 1'-0"AS602
3 INTERIOR ELEVATION - PMU SOILED UTILITY

SCALE:  1/2" = 1'-0"AS602
4 INTERIOR ELEVATION - COMMISARY

SCALE:  1/2" = 1'-0"AS602
7 INTERIOR ELEVATION - WASHER/DRYER

SCALE:  1/2" = 1'-0"AS602
2 INTERIOR ELEVATION - PI WASH STATION

SCALE:  1/2" = 1'-0"AS602
11 INTERIOR ELEVATION - PI PATIENT ROOM

SCALE:  1/2" = 1'-0"AS602
13 INTERIOR ELEVATION - PMU SEATING AREA

SCALE:  1/2" = 1'-0"AS602
14 INTERIOR ELEVATION - DINING ROOM

SCALE:  1/2" = 1'-0"AS602
16 INTERIOR ELEVATION - INPATIENT RECEPTION

SCALE:  1/2" = 1'-0"AS602
15 INTERIOR ELEVATION - DAY ROOM

SCALE:  1/2" = 1'-0"AS602
12 INTERIOR ELEVATION - MEDITATION ROOM

SCALE:  1/2" = 1'-0"AS602
9 INTERIOR ELEVATION - TRANSACTION WINDOW

SCALE:  1/2" = 1'-0"AS602
17 INTERIOR ELEVATION - INPATIENT RECEPTION

SCALE:  1/2" = 1'-0"AS602
5 INTERIOR ELEVATION - MEDICATION



2" DIAMETER GROMMET, 2 GROMMETS
EVERY 3'-0"

PREFORMED METAL BRACKET BEYOND

PLASTIC LAMINATE COUNTERTOP OVER 3/4"
SUBSTRATE

SOLID SURFACE TRANSACTION
TOP OVER 3/4" SUBSTRATE

PLASTIC LAMINATE PANEL ON 3/4"
SUBSTRATE

3 5/8" METAL STUD WITH 5/8" GYPSUM BOARD
ON BOTH SIDES

2' 
- 6

"

1' - 0"

3' 
- 0

"

4"
4" RESILIENT BASE

3"

8"
8"

8"
4"

1/2"X1/4" METAL REVEAL

2' - 6"

2' 
- 6

"

MONITOR AND BRACKET

KEYBOARD TRAY

3' 
- 1

0"

2" DIAMETER GROMMET, 2 GROMMETS
EVERY 3'-0"

PREFORMED METAL BRACKET BEYOND

PLASTIC LAMINATE COUNTERTOP OVER 3/4"
SUBSTRATE

4" BACK AND SIDE SPLASHES.

RESILIENT BASE 4"

6"

8 1/2"
1' - 9"

SOLID SURFACE TRANSACTION
TOP OVER 3/4" SUBSTRATE

4"

PLASTIC LAMINATE FRONT SLOPED PANEL
ON 3/4" SUBSTRATE

LED ROPE LIGHT. REFER TO
ENGINEERING DRAWINGS FOR
ADDITIONAL INFORMATION

3 5/8" METAL STUD WITH 5/8" GYPSUM BOARD
ON NURSE SIDE AND 3/4" PLYWOOD ON
CORRIDOR SIDE

2' - 1"1' 
- 3

"

5 3/4"

FINISHES PER FINISH
SCHEDULE

9"
1'-

6" REMOVABLE PLASTIC LAMINATE
CLOSURE WITH EXPOSED
COUNTERSUNK TAMPER
RESISTANT FASTENERS

FINISH FACE OF WALL

7" 1"

5"

SOLID SURFACE INTEGRAL SINK OR SHALLOW
STAINLESS STEEL SINK AND FAUCET, REFER TO
ENGINEERING DRAWINGS
SOLID SURFACE INTERGAL SINK BASIS OF DESIGN
CORIAN MODEL 810

4" BACK AND SIDE SPLASHES.

SOLID SURFACE COUNTERTOP
OVER 3/4" SUBSTRATE

2' 
- 3

" 1' 
- 6

 1/
2"

7"
4"

2' 
- 1

0"

1' - 0"

2' - 1"

6"

2' - 1"

1"

2' 
- 6

"
4"

2' - 0"

RESILIENT BASE

FULL EXTENSION DRAWER
GUIDES, TYPICAL.

BASE CABINET

3/4" WHITE MELAMINE
ADJUSTABLE SHELF.

SOLID SURFACE COUNTERTOP OVER
SUBSTRATE

3"

FINISH FACE OF WALL
4" BACK AND SIDE SPLASHES.

PROVIDE PULLS AS INDICATED
FOR INPATIENT UNIT AND
OUTPATIENT CLINIC

2' 
- 1

0"

1' - 6"

6' 
- 8

"
4"

3"

RESILIENT BASE

BASE CABINET

3/4" WHITE MELAMINE
ADJUSTABLE SHELF X4

FINISH FACE OF WALL

PROVIDE ANTI-LIGATURE PULLS.
REFER TO 19/AS701

PLASTIC LAMINATE SLOPED TOP

9"

3/4" WHITE MELAMINE FIXED
SHELF

7' 
- 9

"

3' 
- 3

 3/
4"

2' - 1"

1"

2' 
- 1

0"

2' - 0"1' 
- 0

 1/
2"

6"
6"

4"

3"

4" RESILIENT BASE

FULL EXTENSION DRAWER
GUIDES, TYPICAL.

BASE CABINET

3/4" WHITE MELAMINE
ADJUSTABLE SHELF.

SOLID SURFACE COUNTERTOP OVER
3/4" SUBSTRATE

FINISH FACE OF WALL
4" BACK AND SIDE SPLASHES.

PROVIDE PULLS AS INDICATED
FOR INPATIENT UNIT AND
OUTPATIENT CLINIC

1' - 3"

1' - 10"

1' 
- 6

"
SE

E 
EL

EV
AT

IO
NS

MICROWAVE SHELF

1' - 4"

COORDINATE POWER
ACCESS THROUGH BACK PANEL
AND ELECTRICAL DRAWINGS.
62"AFF, REFER TO ELECTRICAL
DRAWINGS

WALL CABINET
BULKHEAD

FINISH FACE OF WALL

PROVIDE ANTI-LIGATURE
PULLS.  REFER TO 19/AS701

3/4" ADJUSTABLE SHELF X2. SHALL MATCH
SPECIFIED PLASTIC LAMINATE.SE

E 
EL

EV
AT

IO
NS

1' - 3"

SE
E 

EL
EV

AT
IO

NS

1' - 4"

WALL CABINET

BULKHEAD

FINISH FACE OF WALL

PROVIDE ANTI-LIGATURE
PULLS.  REFER TO 19/AS701

TYPE "X" GWB

WALL TYPE S2.F1

TYPE "X" GWB

WALL TYPE S2.F1

WALL BEYOND

EXISTING WINDOW TO REMAIN

ALIGN FURRING WITH
GYPSUM BOARD HEADER

METAL SECURITY SCREENS.
ALIGN WITH NEW FURRING
WALL.

AS801
21

Sim

AS801
20

Sim

2" DIAMETER GROMMET, 2 GROMMETS
EVERY 3'-0"

PLASTIC LAMINATE COUNTERTOP OVER 3/4"
SUBSTRATE

FINISH FACE OF WALL.
BEYOND.

RE
FE

R 
TO

 E
LE

VA
TI

ON
S

2' 
- 8

" M
IN

4" BACK AND SIDE SPLASHES.

TYPICAL WALL CONSTRUCTION BEYOND

RESILIENT BASE

AS801
16

TYP.

AS801
15

TYP.

PLASTIC LAMINATE VERTICAL PANEL OVER
3/4" SUBSTRATE

HOLLOW METAL FRAME AND
SLIDING WINDOW UNIT - W3

1/4" RADIUS EDGE

1/2" SOLID SURFACE COUNTER

3/4" PLYWOOD SUBSTRATE OR
PER SOLID SURFACE MATERIAL
MANUFACTURER'S REQUIREMENTS

SEALANT

1/8" RADIUS EDGE

1/2" SOLID SURFACE
BACKSPLASH

3/8" RADIUS COVE

3/4" PLYWOOD SUBSTRATE OR
PER SOLID SURFACE MATERIAL
MANUFACTURER'S REQUIREMENTS

UN
LE

SS
 N

OT
ED

 O
TH

ER
W

IS
E

4"

1/2"

1 1
/2"

RUBBER TEE MOLDING.
BASIS OF DESIGN: CHARTER INDUSTRIES, #5720

PLASTIC LAMINATE COUNTERTOP

3/4" PLYWOOD SUBSTRATE AS PER PLASTIC
LAMINATE MATERIAL
MANUFACTURER'S REQUIREMENTS

PROVIDE SEALANT

PLASTIC LAMINATE
BACKSPLASH

3/8" BACKER BOARD

3/4" PLYWOOD SUBSTRATE OR
PER PLASTIC LAMINATE MATERIAL
MANUFACTURER'S REQUIREMENTSUN

LE
SS

 N
OT

ED
 O

TH
ER

W
IS

E
4"

1/2"

2" DIAMETER GROMMET, 2 GROMMETS
EVERY 3'-0"

PREFORMED METAL BRACKET

PLASTIC LAMINATE COUNTERTOP OVER 3/4"
SUBSTRATE

FINISH FACE OF WALL.

RE
FE

R 
TO

 E
LE

VA
TI

ON
S

2' 
- 6

" M
IN

2' - 1"

4" BACK AND SIDE SPLASHES.

TYPICAL WALL CONSTRUCTION BEYOND

RESILIENT BASE

1' - 3"

SE
E 

EL
EV

AT
IO

NS

1' - 4"

WALL CABINET

BULKHEAD

FINISH FACE OF WALL

COORDINATE WITH
EQUIPMENT BELOW

PROVIDE ANTI-LIGATURE
PULLS.  REFER TO 19/AS701

1' - 3"

1' 
- 6

"
SE

E 
EL

EV
AT

IO
NS

FIXED SHELF

1' - 4"

WALL CABINET

BULKHEAD

FINISH FACE OF BULKHEAD

PROVIDE ANTI-LIGATURE PULLS.
REFER TO 19/AS701

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

CASEWORK SECTION GENERAL NOTES
COORDINATE CASEWORK INSTALLATION WITH FURNITURE AND EQUIPMENT
REQUIREMENTS. RFER TO EQUIPMENT PLAN QH101 FOR ADDITIONAL
INFORMATION.

PROVIDE METAL STAPPING AND METAL BLOCKING AS REQUIRED IN WALLS AND IN
CASEWORK WALL CONSTRUCTION.

PROVIDE PLASTIC LAMINATE ON ALL EXPOSED SURFACES.  INTERIORS TO BE
WHITE MELAMINE.

PROVIDE SELF EDGE ALONG EXPOSED EDGES  (FRONT AND SIDES OF
COUNTERTOP).

CABINET HARDWARE PULLS TO BE RECESSED ANTI-LIGATURE IN INPATIENT UNIT.
TYPICAL WIRE PULLS TO BE PROVIDED IN OUTPATIENT CLINIC. SEE SPECIFICATIONS
AND DETAIL 19/AS701 FOR ADDITIONAL INFORMATION.

REFER TO ENGINEERING DRAWING FOR ADDITIONAL INFORMATION AND
COORDINATION.

PROVIDE TYPICAL SOLID SURFACE EDGE AND BACK/END SPLASH AS INDICATED IN
DETAILS 22/AS701 AND 23/AS701. MATERIAL TO MATCH COUNTERTOP, OR WORKS
SURFACE

PROVIDE TYPICAL PLASTIC LAMINATE EDGE AND BACK/END SPLASH AS INDICATED
IN DETAILS 20/AS701, 21/AS701, 22/AS701, 23/AS701. MATERIAL TO MATCH
COUNTERTOP,  WORKS SURFACE OR AS INDICATED.

REFER TO INTERIOR ELEVATIONS AS601 AND AS602 AND FINISHES SCHEDULE ID101
FOR ADDITIONAL INFORMATION.

ACCESSIBLE AND EXPOSED FASTENER TO BE TAMPER RESISTANT.

3/4" ADJUSTABLE SHELF X2. SHALL MATCH
SPECIFIED PLASTIC LAMINATE.

1' - 3"

WALL CABINET

PLASTIC LAMINATE SLOPED TOP

FINISH FACE OF WALL

PROVIDE PULLS AS INDICATED
FOR INPATIENT UNIT AND
OUTPATIENT CLINIC

SE
E 

EL
EV

AT
IO

NS
9"

SOLID SURFACE COUNTERTOP
OVER 3/4" SUBSTRATE

SOLID SURFACE APRON

INTEGRAL RUBBER BASE

BACK AND SIDE
SPLASHES.

9"
2'-

1"
4"

REMOVABLE SOLID SURFACE
CLOSURE PANEL WITH EXPOSED
COUNTERSUNK TAMPER
RESISTANT FASTENERS

SOLID SURFACE INTEGRAL SINK BASIS OF
DESIGN CORIAN 810 AND FAUCET, REFER TO
ENGINEERING DRAWINGS

FINISH FACE OF WALL

6"

1' - 10"

2' 
- 1

0"

6"

3 1/2"

1' -
 9 

1/4
"

11 1/2"

1"

SOLID SURFACE CLOSURE
PANEL

SOLID SURFACE SILL. SS-1

TYPE "X" GWB

WALL TYPE S2.F1

TYPE "X" GWB

WALL TYPE S2.F1

WALL BEYOND

ALIGN NEW FINISH FACE OF
WALL WITH EXISTING

FINISH FACE OF WALL

PROVIDE PULLS AS INDICATED
FOR OUTPATIENT CLINIC

PLASTIC LAMINATE SLOPED TOP

5' 
- 0

"
2' 

- 0
"

1' 
- 2

"

FULL HEIGHT CABINET

3/4" FIXED BACK PLATE. MATCH
SPECIFIED PLASTIC LAMINATE

2' - 6"

3/4" PLYWOOD ON 3/4" HIGH
PLATFORM BASE. TOP AND
EDGE PLASTIC LAMINATE

COORDINATE POWER AND DATA
ACCESS THROUGH BACK PANEL AND
ELECTRICAL DRAWINGS.  REFER TO
ELECTRICAL DRAWINGS

7' 
- 0

"

8"

4"

6"X12" LOUVER. BOTH SIDES

1' - 0 1/2" 1' - 4"

FINISH FACE OF WALL

PROVIDE ANTI-LIGATURE
PULLS.  REFER TO 19/AS701.

PLASTIC LAMINATE SLOPED TOP

WALL CABINET

3/4" WHITE MELAMINE FIXED
SHELF

3"

4"

2' - 6"

RESILIENT BASE

BASE CABINET

SOLID SURFACE COUNTERTOP
OVER 3/4" SUBSTRATE

COORDINATE POWER AND WATER
ACCESS THROUGH BACK PANEL
AND SOLID COUNTERTOP WITH
ENGINEERING DRAWINGS AND
OWNER FURNISHED BEVERAGE
DISPENSER AND ICE MAKER

7' 
- 0

"
PROVIDE ANTI-LIGATURE
PULLS.  REFER TO 19/AS701.

1"

1' 
- 2

"
1' 

- 6
"

2' 
- 8

"
4' 

- 0
"

1' 
- 2

"

RESILIENT BASE

BASE CABINET

3/4" WHITE MELAMINE FIXED
SHELF

PLASTIC LAMINATE COUNTERTOP
OVER 3/4" SUBSTRATE - PL1

BULKHEAD

WALL MOUNTED LCD
SCREEN, CENTER 60" AFF

COORDINATE POWER
ACCESS THROUGH BACK PANEL
AND ELECTRICAL DRAWINGS.
64"AFF, REFER TO ELECTRICAL
DRAWINGS

FINISH FACE OF WALL

1"

PROVIDE ANTI-LIGATURE
PULLS.  REFER TO 19/AS701

PROVIDE ANTI-LIGATURE
PULLS.  REFER TO 19/AS701

2' 
- 2

"
5' 

- 0
"

7' 
- 6

"

1' - 1 3/4"

1' - 7"

3"

5' 
- 0

"

PROVIDE 3/4" PLYWOOD
BACKING AS INDICATED ON
FLOOR PLAN 1/AS101

4"

1' 
- 1

"3' 
- 1

0"

RESILIENT BASE

8 1/2"
2' - 1 3/4"

SOLID SURFACE TRANSACTION
TOP OVER 3/4" SUBSTRATE

PLASTIC LAMINATE FRONT SLOPED PANEL
ON 3/4" SUBSTRATE

LED ROPE LIGHT. REFER TO
ENGINEERING DRAWINGS FOR
ADDITIONAL INFORMATION
3 5/8" METAL STUD WITH 5/8" GYPSUM
BOARD ON NURSE SIDE

3/4"

4"

1' - 4 3/4"

EXISTING COLUMN BEYOND

5 3/4"

6"

4"

2' - 1"

1"

RESILIENT BASE

BASE CABINET

3/4" WHITE MELAMINE
ADJUSTABLE SHELF.

SOLID SURFACE COUNTERTOP OVER 3/4"
SUBSTRATE

FIXED PANEL WITH TAMPER
RESISTANT SCREWS

2' 
- 1

0"

FINISH FACE OF WALL

PROVIDE PULLS AS INDICATED
FOR INPATIENT UNIT AND
OUTPATIENT CLINIC

4" BACK AND SIDE SPLASHES

3"

STAINLESS STEEL SINK AND FAUCET.
REFER TO ENGINEERING DRAWINGS

2" DIAMETER GROMMET, 2 GROMMETS
EVERY 3'-0"

PREFORMED METAL BRACKET BEYOND

PLASTIC LAMINATE COUNTERTOP OVER 3/4"
SUBSTRATE

SOLID SURFACE TRANSACTION
TOP OVER 3/4" SUBSTRATE

PLASTIC LAMINATE ON 3/4" SUBSTRATE

3 5/8" METAL STUD WITH 5/8" GYPSUM BOARD
ON BOTH SIDES2' 

- 6
"

3' 
- 6

"

RESILIENT BASE

1 1
/4"

10
 3/

4"

1 1/4"
1' - 0"

5 1/4"

2' - 1"

PIVOTING POCKET DOOR
HARDWARE
BASIS OF DESIGN: HAWA
CONCEPTA 25/30/503' 

- 5
"

4' 
- 0

"

ICE MACHINE BY
OWNER

BEVERAGE
DISPENSER BY

OWNER

COORDINATE
PLUMBING AND

POWER
REQUIREMENTS

WITH
EQUIPMENT.

WALL OR BASE CABINET

TYPICAL WIRE
PULL FOR
OUTPATIENT
UNIT

WALL OR BASE CABINET

RECESSED ANTI-LIGATURE
CABINET PULL FOR ALL
INPATIENT AREAS

A B
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SECTIONS

2016/03/11

15.1047RENOVATE 4 NORTH

SCALE:  3/4" = 1'-0"AS701
18 OUTPATIENT RECEPTION DESK SECTION

SCALE:  3/4" = 1'-0"AS701
16 TEAM CARE DESK - SECTION

SCALE:  3/4" = 1'-0"AS701
4 SINK/REMOVABLE PANEL BASE SECTION

SCALE:  3/4" = 1'-0"AS701
1 TYPICAL CASEWORK -DOOR AND DRAWER SECTION

SCALE:  3/4" = 1'-0"AS701
7 TYPICAL CASEWORK - FULL HEIGHT CABINET SECTION

SCALE:  3/4" = 1'-0"AS701
2 TYPICAL CASEWORK - 4 DRAWER SECTION

SCALE:  3/4" = 1'-0"AS701
11 TYPICAL CASEWORK - UPPER MICROWAVE SECTION

SCALE:  3/4" = 1'-0"AS701
12 TYPICAL CASEWORK - UPPER W/ BULKHEAD SECTION

SCALE:  3/4" = 1'-0"AS701
24 WALL FURRING SECTION - INPATIENT UNIT

SCALE:  3/4" = 1'-0"AS701
26 TRANSACTION WINDOW SECTION

SCALE:  6" = 1'-0"AS701
23 TYPICAL SOLID SURFACE EDGE DETAIL

SCALE:  6" = 1'-0"AS701
21 TYPICAL SOLID SURFACE BACKSPLASH DETAIL

SCALE:  6" = 1'-0"AS701
22 TYPICAL PLASTIC LAMINATE WITH SOILD SURFACE EDGE

SCALE:  6" = 1'-0"AS701
20 TYPICAL PLASTIC LAMINATE BACKSPLASH DETAIL

SCALE:  3/4" = 1'-0"AS701
3 TYPICAL CASEWORK - WORK SURFACE SECTION

SCALE:  3/4" = 1'-0"AS701
13 TYPICAL CASEWORK - UPPER ABOVE EQUIPMNET SECTION

SCALE:  3/4" = 1'-0"AS701
10 TYPICAL CASEWORK - UPPER OPEN SHELF SECTIONSCALE:  3/4" = 1'-0"AS701

15 TYPICAL CASEWORK - UPPER W/ SLOPED TOP SECTION

SCALE:  3/4" = 1'-0"AS701
5 TYPICAL CASEWORK - TOILET VANITY SECTION

SCALE:  3/4" = 1'-0"AS701
25 WALL FURRING SECTION - OUTPATIENT CLINIC

SCALE:  3/4" = 1'-0"AS701
14 CASEWORK - OUTPATIENT RECEPTION PRINTER CABINET

SCALE:  3/4" = 1'-0"AS701
9 CASEWORK - DINING ROOM CABINET

SCALE:  3/4" = 1'-0"AS701
8 CASEWORK - CONFERENCE ROOM CABINET

SCALE:  3/4" = 1'-0"AS701
17 TEAM CARE DESK - SECTION

SCALE:  3/4" = 1'-0"AS701
6 TYPICAL CASEWORK - SINK AND DOOR SECTION

SCALE:  3/4" = 1'-0"AS701
27 INPATIENT RECEPTION DESK SECTION

SCALE:  3/4" = 1'-0"AS701
28 DINING ROOM CABINET ENLARGED PLAN DETAIL

SCALE:  3" = 1'-0"AS701
19 CABINET PULL DETAILS



6"
6"

2 1/2" METAL STUD BRACING
ON BOTH SIDES AT 48" O.C.

-MIN. 3 LOCATIONS. ANCHOR
TO STRUCTURE ABOVE

5/8" TYPE "X"
GYPSUM BOARD

3-5/8" METAL STUD FRAMING
 AT 16" O.C. ANCHOR TO

STRUCTURE ABOVE

9'-0"
BOTTOM OF ACOUSTIC
PANEL CEILING

8'-4"
BOTTOM OF BULKHEAD 5"

REFER TO REFLECTED CEILING PLAN
VARIES

VA
RI

ES

2 1/2" METAL STUD BRACING
AT 32" O.C. ANCHOR TO

STRUCTURE ABOVE

5/8" TYPE "X"
GYPSUM BOARD OVER

SOUND DAMPENING BOARD
IN INPATIENT UNIT ONLY

3-5/8" METAL STUD FRAMING
AT 16" O.C. ANCHOR TO

STRUCTURE ABOVE

BOTTOM OF ACOUSTIC
PANEL CEILING/ GYPSUM
BOARD

REFER TO 1/AS201
BOTTOM OF BULKHEAD

TYPICAL WALL CONSTRUCTION.
REFER TO FLOOR PLAN AND WALL
TYPES FOR ADDITIONAL
INFORMATION

9'-0"

VARIES

2 1/2" METAL STUD BRACING
AT 32" O.C. ANCHOR TO

STRUCTURE ABOVE

5/8" TYPE "X"
GYPSUM BOARD OVER

SOUND DAMPENING BOARD
IN  INPATIENT UNIT ONLY

3-5/8" METAL STUD FRAMING
AT 16" O.C. ANCHOR TO

STRUCTURE ABOVE

9'-0"

VARIES

VA
RI

ES
6"

REFER TO REFLECTED CEILING PLAN
VARIES

BOTTOM OF BULKHEAD

BOTTOM OF ACOUSTIC
PANEL CEILING OR GYPSUM BOARD

3

C7/8" HAT CHANNEL (2 EACH SIDE)

STAINLESS STEEL CORNER GUARD
3" LEG, ONE EACH CORNER

WOOD BLOCKING
TYPICAL EACH CORNER

5/8" TYPE "X" GYPSUM BOARD

IMPACT RESISTANT WALL PROTECTION
FULL HEIGHT.

TAMPER RESISTANT, SELF-TAPPING
RECESSED FASTENER

4" FROM BOTTOM , TOP AND IN THE CENTER

BENT ALUM END CAP

BACKER ROD & SEALANT, BOTH
SIDES

EXISTING
WINDOW

HINGED AND SECURED
SECURITY WINDOW SCREEN
S2.F1 WALL TYPE BELOW

5"

S3.F1

S2.F1

S3.A1

VIF
1' - 4"

VIF
5 3/4"

ALIGN NEW WALL
CONSTRUCTION WITH

EXISTING
FACE OF WALL AT

WINDOW JAMBS

ALIGN NEW WALL
CONSTRUCTION WITH

EXISTING
FACE OF WALL AT

COLUMNS

DRAIN. REFER TO PLUMBING
DRAWINGS

GREEN BOARD

SOLID SURFACE WALL
SHOWER SURROUND

1/2" CEMENT BOARD

REMOVE EXISTING CONCRETE FLOOR 1 1/2" TO RECEIVE NEW
SHOWER RECEPTOR WITH TRENCH DRAIN.  CONTRACTOR
RESPONSIBLE FOR COORDINATING FLOOR SLOPE AND SHOWER
RECEPTOR INSTALLATION IN FIELD.

HEAT-WELDED RUBBER
FLOORING.  SEE FINISH

FLOOR PLAN

SLOPE BATHROOM FLOOR AT
1/2" PER FOOT.  SLOPE TO

DRAIN.  SEE PLANS FOR MORE
INFORMATION

WATER BARRIER

SHOWER RECEPTOR SYSTEM WITH TRENCH
DRAIN.  BASIS OF DESIGN: INPRO BIOPRISM

4' - 0"

1% SLOPE1/2
"1 1
/2"

VARIES.  SEE PLANS

EXTRUDED ALUMINUM
CENTER PLATE

EXPANSION JOINT ASSEMBLY
BASIS OF DESIGN:

CONSTRUCTION SPECIALTIES SJP 600

1' - 0"

NON SHRINK GROUT

2 1/2" METAL STUD BRACING
ON BOTH SIDES AT 48" O.C.

-MIN. 3 LOCATIONS. ANCHOR
TO STRUCTURE ABOVE

3-5/8" METAL STUD FRAMING
 AT 16" O.C. ANCHOR TO

STRUCTURE ABOVE

8'-0"
BOTTOM OF GYPSUM BOARD CEILING

2" X 3/16"
TOGGLE BOLT 36" O.C.

STAGGERED

TAMPER RESISTANT
FASTENER PER

MANUFACTURER

SURFACE MOUNTED
BREAKAWAY SHOWER

CURTAIN TRACK

9"

6" TUBE WITH 48" RADIUS TURN
TO ADJACENT SHAFT.
COORDINATE CONNECTION
TO EXISTING PNEUMATIC TUB
LINE IN FIELD

CEILING LINE

DOUBLE 3 5/8" METAL
STUD HEADER FRAMING

PNEUMATIC TUBE STATION #016
COORDINATE ROUGH
OPENING WITH EXISTING
EQUIPMENT

RESILIENT BASE

DOUBLE 3 5/8" METAL
STUD SILL FRAMING

TYPICAL WALL FRAMING

OPERATIONAL SIDE

ANCHOR METAL STUD
FRAMING TO STRUCTURE ABOVE

2 1/2" METAL STUD
BRACING AT 32" O.C.

3 5/8" METAL STUD FRAMING
16" O.C.

5/8" TYPE 'X' GYPSUM
BOARD OVER SOUND DAMPENING BOARD

FACE OF WALL

REFER TO REFLECTED CEILING PLAN

8'-4"
BOTTOM OF BULKHEAD

8'-8"
BOTTOM OF BULKHEAD

9'-0"
BOTTOM OF CEILING

REFER TO REFLECTED CEILING PLAN

2" METAL ANGLE BRACING
AT CORNERS

20 GA. METAL STUDS
WRAPPED WITH 20 GA.
TRACK ON BOTH SIDES -
CONTINUOUS FROM
FLOOR TO DECK

CORNER BEAD AT ALL
OUTSIDE CORNERS (TYPICAL)

11"

4"

5/8" TYPE "X"
GYPSUM BOARD

3-5/8" METAL STUD FRAMING
 AT 16" O.C.. (NOTE:IN CORRIDOR

AS224 FASTENERS TIE INTO
EXISTING COLUMNS)

FRAME CONCEALED BY
FEATHERED JOINT

COMPOUND

EXPANSION JOINT ASSEMBLY
BASIS OF DESIGN: CONSTRUCTION

SPECIALTIES LAF-400

5 1/4" 5 1/4"
VERIFY WITH MANUFACTURE'S INSTRUCTIONS

1' - 2 1/4"

. COORDINATE FRAMING
REQUIREMENTS WITH

MANUFACTURES INSTRUCTIONS

WALL FRAMING BEYOND

EXPANSION JOINT ASSEMBLY
BASIS OF DESIGN:

CONSTRUCTION SPECIALTIES
FCF-400

4"

ACOUSTICAL PANEL CEILING

ANCHOR TIES TO
STRUCTURAL DECK ABOVE

2' 
- 1

0"
8"

4"

CRASH RAIL, CR-1

RESILIENT BASE

TYPICAL WALL CONSTRUCTION.
REFER TO FLOOR PLANS AND

WALL TYPES.

TOGGLE BOLT
1 1/4"

ALUMINUM ANCHOR BRACKETS OR
CONTINUOUS RETAINER

NEOPRENE CUSHION AT EACH FASTENING

CRASH RAIL, CR-1

ALUMINUM ANCHOR BRACKETS OR
CONTINUOUS RETAINER

NEOPRENE CUSHION AT EACH FASTENING

TOGGLE BOLT

2 1
/4"

4"
3' 

- 0
"

3/4"

METAL STRAPPING

RESILIENT BASE

2 1/2" HALF ROUND
CRASH RAIL CR-2

TYPICAL WALL
CONSTRUCTION

REFER TO FLOOR PLANS
AND WALL TYPES

3' 
- 6

 1/
4"

IMPACT RESISTANT
WALL PROTECTION.  REFER TO

INTERIOR ELEVATIONS AND FINISH
SCHEDULE

 WALLCOVERING WHERE
APPLICABLE.  REFER TO

INTERIOR ELEVATIONS AND
FINISH SCHEDULE

TOGGLE BOLT

2"
4"

3' 
- 0

"

3/4"

METAL STRAPPING

RESILIENT BASE

2 1/2" HALF ROUND
CRASH RAIL CR-2

TYPICAL WALL
CONSTRUCTION

REFER TO FLOOR PLANS
AND WALL TYPES

3' 
- 6

"

IMPACT RESISTANT
WALL PROTECTION.  REFER TO

INTERIOR ELEVATIONS AND FINISH
SCHEDULE

 WALLCOVERING WHERE
APPLICABLE.  REFER TO

INTERIOR ELEVATIONS AND
FINISH SCHEDULE

TOGGLE BOLT

8"

CRASH RAIL, CR-1

METAL STRAPPING

TOGGLE BOLT
1 1/4"

ALUMINUM ANCHOR BRACKETS OR
CONTINUOUS RETAINER

NEOPRENE CUSHION AT EACH FASTENING

3"

5 1
/2"

2' 
- 1

0"

8"
4"

MANUFACTURERS
ANTI-LIGATURE  BRACKET

ENCLOSURE

1/2-20 X 5" STAINLESS STEEL
SCREW WITH STAINLESS STEEL

TOGGLE, FLAT WASHER AND LOCK
WASHER @ 16" O.C. MAX.

METAL STRAPPING

CRASH RAIL, CR-1

METAL STRAPPING
RESILIENT BASE

HANDRAIL HR-1.
BASIS OF DESIGN: ACROVYN

HRB-20N

TYPICAL WALL CONSTRUCTION.
REFER TO FLOOR PLANS AND

WALL TYPES.

TOGGLE BOLT
1 1/4"

ALUMINUM ANCHOR BRACKETS OR
CONTINUOUS RETAINER

NEOPRENE CUSHION AT EACH FASTENING

STEEL STUDS

GYP BOARD

TAMPER RESISTANT,
SELF-TAPPING
RECESSED FASTENER
4" FROM BOTTOM , TOP
AND IN THE CENTER

STAINLESS STEEL
CHANNEL GUARD

3"
3/4

"

FINISHED WALL WIDTH

3"

3"
3/4

"

STEEL STUDS

GYP BOARD

TAMPER RESISTANT,
SELF-TAPPING
RECESSED FASTENER
4" FROM BOTTOM , TOP
AND IN THE CENTER

STAINLESS STEEL
CORNER GUARD

2"

CORNER GUARD

HANDRAIL

HANDRAIL

6"

HANDRAIL

6"

DOOR FRAME

NOTE: WHERE A CRASH RAIL IS INSTALLED
UNDER A HANDRAIL, ALIGN THE CRASH RAIL
TERMINATION ENDS WITH THE HANDRAIL ABOVE.

INPATIENT AREA:
PROVIDE ANTI-LIGATURE
CLOSURE PANEL

4"

1/4"

RESILIENT BASE

1/4" WAINSCOT TRIM - ALUMINUM

TYPICAL WALL
CONSTRUCTION

REFER TO FLOOR PLANS
AND WALL TYPES

IMPACT RESISTANT
WALL PROTECTION.  REFER TO

INTERIOR ELEVATIONS AND FINISH
SCHEDULE

 WALLCOVERING WHERE
APPLICABLE.  REFER TO

INTERIOR ELEVATIONS AND
FINISH SCHEDULE

1/4
"
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BID SET

AS702
LALLJL

DETAILS

2016/03/11

15.1047RENOVATE 4 NORTH

SCALE:  1 1/2" = 1'-0"AS702
3 TYPICAL BULKHEAD DETAIL

SCALE:  1 1/2" = 1'-0"AS702
4 TYPICAL BULKHEAD DETAIL

SCALE:  1 1/2" = 1'-0"AS702
5 TYPICAL BULKHEAD DETAIL

SCALE:  1 1/2" = 1'-0"AS702
7 COLUMN WRAP DETAIL

SCALE:  1 1/2" = 1'-0"AS702
8 PLAN DETAIL - WALL AND WINDOW CONNECTION

SCALE:  1 1/2" = 1'-0"AS702
6 TYPICAL FRAMING PLAN DETAIL AT COLUMN AND WINDOW

SCALE:  3" = 1'-0"AS702
12 SHOWER BASIN DETAIL

SCALE:  3" = 1'-0"AS702
9 EXPANSION JOINT COVER - FLOOR

NOT TO SCALEAS702
13 BREAKWAY CURTAIN TRACK DETAIL

SCALE:  1 1/2" = 1'-0"AS702
14 PNEUMATIC TUBE EQUIPMENT SECTION DETAIL
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2 TYPICAL BULKHEAD DETAIL

SCALE:  3" = 1'-0"AS702
1 TYPICAL CORNER FRAMING DETAIL

SCALE:  3" = 1'-0"AS702
10 EXPANSION JOINT COVER - WALL

SCALE:  3" = 1'-0"AS702
11 EXPANSION JOINT COVER - CEILING

SCALE:  1 1/2" = 1'-0"AS702
20 DETAIL - CRASHRAIL / CRASHRAIL

SCALE:  1 1/2" = 1'-0"AS702
18 DETAIL - CRASHRAILS

SCALE:  1 1/2" = 1'-0"AS702
21 DETAIL - CRASHRAILS

SCALE:  1 1/2" = 1'-0"AS702
19 DETAIL - HANDRAIL / CRASHRAIL

SCALE:  6" = 1'-0"AS702
17 STAINLESS STEEL CHANNEL GUARD - CG-3

SCALE:  6" = 1'-0"AS702
16 STAINLESS STEEL CORNER GUARD - CG-1

SCALE:  1 1/2" = 1'-0"AS702
15 TYPICAL PLAN DETAIL - HANDRAIL/CRASHRAIL

SCALE:  1 1/2" = 1'-0"AS702
22 DETAIL - ALUMINUM TRIM
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DOOR AND FRAME GENERAL NOTES
ALL HOLLOW METAL DOORS AND FRAMES SHALL BE FACTORY PRIMED AND RECEIVE PAINT FINISH
ON SITE. REFER TO FINISH SCHEDULE FOR HOLLOW METAL PAINT COLOR.

PROVIDE SEALANT AROUND PERIMETER OF DOOR/ WINDOW FRAME ADJACENT TO WALL AND
FLOOR CONSTRUCTION, BOTH SIDES.

LOCATE HINGE SIDE OF DOOR 6" OFF OF ADJACENT WALL UNLESS OTHERWISE INDICATED ON
FLOOR PLAN A102.

MAINTAIN ADA CLEARANCE AROUND DOORS. REFER ANY DISCREPANCIES DUE TO ON SITE COLUMN
LOCATIONS TO OWNER AND ARCHITECT.

RATED FRAMES, DOORS AND GLAZING SHALL BE UL LABELED IN A VISIBLE LOCATION.

REFER TO DOOR/ WINDOW AND FRAME LEGEND FOR REFERENCE TO TYPICAL HEAD, JAMB AND SILL
DETAILS.

ALL HOLLOW METAL JAMBS TO BE PREPARED FOR ACCESS CONTROL AND SECURITY HARDWARE.
REFER TO ENGINEERING DRAWINGS FOR ADDITIONAL INFORMATION.

REFER TO SPECIFICATIONS FOR ADDITIONAL HARDWARE INFORMATION.

FASTENERS FOR DOOR HARDWARE INSTALLATION SHALL BE TAMPER-RESISTANT FOR INPATIENT
UNIT.

SEE ALTERNATE SHEET GI104 AND SPECIFICATIONS FOR ALTERNATE/DEDUCTS.

STAIN TO MATCH PL1, AMBER CHERRY, WITH PROTECTIVE CLEAR COAT.

DOOR SCHEDULE COMMENTS
1.

2.

3.

4.

5.

GLAZING LEGEND
LG1 CLEAR LAMINATED GLASS

SG1 SECURITY GLASS

PROVIDE CARD READER AND ASSOCIATED ACCESSORIES. REFER TO ENGINEERING DRAWINGS FOR
ADDITIONAL INFORMATION.

PROVIDE AUTOMATIC DOOR OPENER AND ASSOCIATED ACCESSORIES. REFER TO ENGINEERING
DRAWINGS FOR ADDITIONAL INFORMATION.

PROVIDE A 4'-0" AND 2'-0" DOOR LEAF

IC CONSTRUCTION DOOR USED IN BOTH CONSTRUCTION PHASES.

PROVIDE SAFETY PADDING ON INTERIOR OF DOOR MOUNTED ON 3/4" PLYWOOD.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

WINDOW SCHEDULE COMMENTS
1. REFER TO MANUFACTURER'S INSTRUCTIONS FOR ROUGH OPENING INFORMATION. COORDINATE

FRAME DEPTH WITH WALL DEPTH.

FP1 FIRE PROTECTIVE GLASS

PG1 PRIVACY GLAZING WITH INTERIOR
SLIDING FROSTED UNIT, ANTI LIGATURE
TURN KNOB
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REFER TO WALL TYPES

5/8" TYPE X GYP.
BOARD, TYP.
BOTH SIDES  DOUBLE EGRESS
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STOREFRONT

BACKER ROD AND SEALANT,
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SHIM

5/8" TYPE X GYP BD, BOTH SIDES

J-MOLD TRIM, BOTH SIDES

STEEL STUD HEADER

7/16" 4"
4 15/16"

1 3
/4"

SOUND ATTENUATION
INSULATION
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SCHEDULED GLAZING

ANODIZED ALUM.
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HEADER

HOLLOW METAL STEEL
WINDOW FRAME
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3/4" GLAZING. COORDINATE
THICKNESS WITH PRIVACY
GLAZING MANUFACTURE;
BASIS OF DESIGN:
VISTAMATIC VISION PANELS

REFER TO WALL TYPES

STEEL STUD FRAMING

PATIENT/
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WALL TYPE S2.F1

ALIGN FURRING
WITH
GYPSUM BOARD
HEADER

HINGED AND
SECURED
SECURITY
WINDOW SCREEN
BASIS OF DESIGN:
KANE SECURITY
LEVEL 7

WALL TYPE S2.F1

HINGED AND SECURED
SECURITY
WINDOW SCREEN
BASIS OF DESIGN:
KANE SECURITY LEVEL 7

WALL TYPE S2.F1

ALIGN FURRING WITH
GYPSUM BOARD HEADER

HINGED AND SECURED
SECURITY WINDOW SCREEN
BASIS OF DESIGN:
KANE SECURITY LEVEL 7

HINGED AND SECURED
SECURITY WINDOW SCREEN
BASIS OF DESIGN:
KANE SECURITY LEVEL 7
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DOOR SCHEDULE

2016/03/11

15.1047RENOVATE 4 NORTH

SCALE:  1/4" = 1'-0"AS801
2 DOOR AND FRAME LEGEND

DOOR SCHEDULE
DOOR

ROOM DIMENSIONS DOOR FRAME FIRE
RATING

GLAZING
TYPE

HARDWARE
SET SIGNAGE COMMENTSNUMBER NAME WIDTH HEIGHT THICKNESS TYPE MATERIAL FINISH TYPE MATERIAL FINISH

A100A AS100 STAIR 3' - 0" 7' - 0" 0' - 1 3/4" EXIST EXIST PT EXIST EXIST P HW10B C 1
A101A AS101 MEDS 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW4 G
A102A AS102 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A103A AS103 PMU 01 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A105A AS105 PMU 02 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A106A AS106 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A107A AS107 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A108A AS108 PMU 03 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A110A AS110 PMU 04 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A111A AS111 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A112A AS112 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A113A AS113 PI 01 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A114A AS114 TOILET 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6A B
A115A AS115 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A116A AS116 PI 02 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A117A AS117 PI 03 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A118A AS118 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A119A AS119 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A120A AS120 PI 04 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A121A AS121 CLEAN SUPPLY 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7.1 G
A122A AS122 FIRE 3' - 0" 7' - 0" 0' - 1 3/4" EXIST EXIST PT EXIST EXIST P HW7 G .
A123A AS123 STAIR 3' - 0" 7' - 0" 0' - 1 3/4" EXIST EXIST PT EXIST EXIST P 45 MIN HW10B C 1
A124A AS124 DINING 6' - 0" 7' - 0" 0' - 1 3/4" D5 WD STAIN F3 HM P SG1 HW7B E
A124B AS124 DINING 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW7 E
A128A AS128 LOCKERS 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW4.2 G
A129A AS129 LOUNGE 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW4.2 G
A130A AS130 SOILED UTILITY 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7.1 G
A131A AS131 WORKROOM 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW3A F
A132A AS132 PMU TEAM CARE 3' - 0" 7' - 0" 0' - 1 3/4" D3 WD STAIN F1 HM P SG1 HW3 E 1
A132B AS132 PMU TEAM CARE 3' - 0" 7' - 0" 0' - 1 3/4" D3 WD STAIN F1 HM P SG1 HW3 E 1
A133A AS133 CORRIDOR 6' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F2 HM P 45 MIN HW11 D 1,2
A135A AS135 EQUIP. STORAGE 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7 G
A136A AS136 UNIT MANAGER 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW3A F 1
A137A AS137 CLEAN SUPPLY 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7 G
A138A AS138 CONSULT 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW3 F 1
A139A AS139 WASHER/DRYER 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7 G
A140A AS140 SEC. TOILET 3' - 8" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW8B B
A141A AS141 SECLUSION 3' - 8" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P 45 MIN PG1 HW8A F 5
A142A AS142 SEC. VEST. 3' - 8" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM PT 45 MIN HW8A F
A143A AS143 MEDS 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW4 G
A143B AS143 MEDS 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW4 G
A146A AS146 PI TEAM CARE 3' - 0" 7' - 0" 0' - 1 3/4" D3 WD STAIN F1 HM P SG1 HW3 E 1
A146B AS146 PI TEAM CARE 3' - 0" 7' - 0" 0' - 1 3/4" D3 WD STAIN F1 HM P SG1 HW3 E 1
A147A AS147 ELECTRICAL 6' - 0" 7' - 0" 0' - 1 3/4" EXIST EXIST STAIN EXIST EXIST P HW7A G
A148A AS148 TELECOURT / FAMILY 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW9 E
A148B AS148 TELECOURT / FAMILY 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW7 E
A150A AS150 TOILET 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6A A
A151A AS151 UNIT ENTRY 4' - 0" 7' - 0" 0' - 1 3/4" D3 WD STAIN F1 HM P SG1 HW10 D 1
A151B AS151 UNIT ENTRY 4' - 0" 7' - 0" 0' - 1 3/4" D3 WD STAIN F1 HM P SG1 HW10 D 1
A152A AS152 CONSULT 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW3 E 1
A153A AS153 RECEPTION 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW3 F 1
A154A AS154 TOILET 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW8B.1
A155A AS155 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A156A AS156 PMU 05 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A158A AS158 PMU 06 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A159A AS159 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A160A AS160 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A161A AS161 PMU 07 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A163A AS163 PMU 08 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A164A AS164 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A165A AS165 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A166A AS166 PI 06 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A168A AS168 DATA 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7.1 G
A169A AS169 SOILED HOLDING 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7 G
A170A AS170 MEDITATION 4' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW7 G
A171A AS171 PI 05 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW5A F
A172A AS172 BATH 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6
A173A AS173 PATIENT STORAGE 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7 G
A174A AS174 VESTIBULE 6' - 0" 7' - 0" 0' - 1 3/4" D4 WD STAIN F1 HM P SG1 HW10A D 1, 2, 3
A174B AS174 VESTIBULE 6' - 0" 7' - 0" 0' - 1 3/4" D4 WD STAIN F1 HM P SG1 HW10A D 1, 2, 3
A175A AS175 O.T. STORAGE 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P 45 MIN HW7 G
A176A AS176 CORRIDOR 6' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F2 HM P 45 MIN HW11 D 1, 2
A200A AS200 CLINIC 01 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A201A AS201 CLINIC 02 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P HW1 F
A202A AS202 CLINIC 03 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A203A AS203 CLINIC 04 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A204A AS204 CLINIC 05 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A205A AS205 CLINIC 06 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A206A AS206 CLINIC 07 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A207A AS207 RECEPTION 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1A D 1
A208A AS208 CLINIC 08 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A209A AS209 CLINIC 09 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A210A AS210 CLINIC 10 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A211A AS211 CLINIC 11 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A212A AS212 CLINIC 12 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A213A AS213 CLINIC 13 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A215A AS215 CLINIC 14 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A216A AS216 CLINIC 15 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A217A AS217 CLINIC 16 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A218A AS218 CLINIC 17 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A219A AS219 CLINIC 18 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A220A AS220 CLINIC 19 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A221A AS221 STAFF TOILET 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6B B
A222A AS222 PATIENT TOILET 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW6B B
A223A AS223 CORRIDOR 4' - 0" 7' - 0" 0' - 1 3/4" D3 WD STAIN F1 HM P 90 MIN SG1 HW2 D 2
A224B AS231 CORRIDOR 6' - 0" 7' - 0" 0' - 2" D4 WD STAIN F1 HM P 90 MIN HW2A D 2, 3
A224C AS224 CORRIDOR 6' - 0" 7' - 0" 0' - 1 3/4" D4 WD STAIN F1 HM P SG1 HW2A
A225A AS225 OFFICE 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A226A AS226 OFFICE 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 F
A227A AS224 CORRIDOR 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN FI HM P HW1 F
A228A AS224 CORRIDOR 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN FI HM P HW1 F
A229A AS224 CORRIDOR 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD STAIN F1 HM P HW1 E
A230A AS230 CONFERENCE 3' - 0" 7' - 0" 0' - 1 3/4" D2 WD STAIN F1 HM P SG1 HW1A E 1
A-IC-1 AS123 STAIR 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD P-YELLOW F1 HM p HW10B C 1
A-IC-1 AS151 UNIT ENTRY 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD P-YELLOW F1 HM NONE HW12 4
A-IC-2 AS133 CORRIDOR 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD P-YELLOW F1 HM NONE HW12 4
A-IC-2 AS174 VESTIBULE 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD P-YELLOW F1 HM NONE HW12 4
A-IC-3 AS223 CORRIDOR 3' - 0" 7' - 0" 0' - 1 3/4" D1 WD P-YELLOW F1 HM NONE HW12 4
A-IC-4 AS224 CORRIDOR 4' - 0" 7' - 0" 0' - 1 3/4" D1 WD P-YELLOW F1 HM NONE HW12 4

SCALE:  3" = 1'-0"AS801
10 HEAD DETAIL - HOLLOW METAL

SCALE:  3" = 1'-0"AS801
9 HM FRAME DOUBLE EGRESS DOOR - HEAD DETAIL

SCALE:  3" = 1'-0"AS801
4 HM FRAME DOUBLE EGRESS DOOR - JAMB DETAIL

SCALE:  3" = 1'-0"AS801
5 HM FRAME DOOR - JAMB DETAIL

SCALE:  1/4" = 1'-0"AS801
1 WINDOW 1 ELEVATION

SCALE:  3" = 1'-0"AS801
19 HEADER DETAIL - INTERIOR STOREFRONT

SCALE:  3" = 1'-0"AS801
7 JAMB DETAIL - INTERIOR STOREFRONT

SCALE:  3" = 1'-0"AS801
18 SILL DETAILS - INTERIOR STOREFRONT

SCALE:  3" = 1'-0"AS801
13 MULLION DETAIL - INTERIOR STORFRONT

SCALE:  3" = 1'-0"AS801
8 DOOR HEAD DETAIL, ANTI-BARRICADE

SCALE:  3" = 1'-0"AS801
3 DOOR HAMB DETAIL, ANTI-BARRICADE

SCALE:  3" = 1'-0"AS801
12 HM FRAME - WINDOW HEAD DETAIL

SCALE:  3" = 1'-0"AS801
6 HM FRAME - WINDOW JAMB DETAIL

SCALE:  3" = 1'-0"AS801
11 HM FRAME - WINDOW SILL DETAIL

SCALE:  3" = 1'-0"AS801
15 JAMB DETAIL - TRANSACTION WINDOW

SCALE:  3" = 1'-0"AS801
14 SILL DETAIL - TRANSACTION WINDOW

WINDOW SCHEDULE
WINDOW HEAD JAMB SILL FRAME FINISH

GLAZING TYPE
WINDOWS

GLAZING
THICKNESS COMMENTS

W1 ANOD ALUM ANOD ALUM ANOD ALUM SG1 1/4" 1
W2 SSTL SSTL SSTL PG1 1/4" 1
W3 HM HM HM/SSTL SG1 1/4" 1
W4 STEEL STEEL STEEL STEEL MESH 1
W5 STEEL STEEL STEEL STEEL MESH 1

SCALE:  3" = 1'-0"AS801
16 HEAD  DETAIL - TRANSACTION WINDOW

SCALE:  3" = 1'-0"AS801
21 HEAD DETAIL - SECURITY DETAIL

SCALE:  3" = 1'-0"AS801
20 SILL DETAIL - SECURITY SCREEN

SCALE:  3" = 1'-0"AS801
22 JAMB DETAIL - SECURITY SCREEN

SCALE:  3" = 1'-0"AS801
17 MULLION DETAIL - SECURITY SCREEN
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FINISHES GENERAL NOTES:
WALLS  TO BE P-1, UNLESS OTHERWISE NOTED.

 HOLLOW METAL DOOR AND WINDOW FRAMES TO BE PAINTED P-8.

BULKHEAD FACE AND UNDERSIDE TO BE PAINTED CEILING WHITE.

CEILING TO BE PAINTED EGG SHELL CEILING WHITE. BATH/TOILET/SHOWER, SOILED
HOLDING AND SOILED UTILITY AREAS TO BE PAINTED WITH AN EPOXY.

PROVIDE PAINT TO MATCH WALL PAINT ON ALL EXPOSED METAL ACCESS PANELS,
DUCTS AND OTHER MISC. EXPOSED CONSTRUCTION ELEMENTS.

CERAMIC WALL TILE SHALL BE INSTALLED IN RUNING BOND.

PATCH AND/OR REPAIR, FINISH, AND PAINT WALLS IN PROJECT BOUNDARY
.
INSTALL CG-1 MOUNTED ABOVE RESILIENT BASE.

1.

2.

FINISH SCHEDULE COMMENTS
PROVIDE SAFETY PADDING ON WALLS, FLOORING AND DOOR. MOUNT SAFETY PADDING ON 1/2" FIRE TREATED PLYWOOD AND MOUNT ON
FIRE RATED WALL CONSTRUCTION AND ON DOOR. PADDING SHALL NOT PROHIBIT FULL DOOR FUNCTION. BASIS OF DESIGN: B&E SAFETY
PADDING.

PROVIDE WALL PROTECTION, WAINSCOT TRIM IN ALUMINUM.

10.

11.

12.

13.

14.

REFER TO ID FINISH FLOOR PLAN - WALLS FOR CORNER/CRASH/WALL PROTECTION LOCATIONS.

PROVIDE MANUFACTURES CORNER TRIM MOLDS FOR RIGID VINYL WALLCOVERING.

WALLS AND INFILL WALL CONSTRUCTION WALL FINISH SHALL BE PROVIDED FROM WALL
CORNER TO WALL CORNER.

REFER TO INTERIOR ELEVATIONS AS601 AND AS602 FOR ADDITIONAL INFORMATION.

PROVIDE WALL PROTECTION MANUFACTURERS' TYPICAL WAINSCOT TRIM IN ALUMINUM AS
INDICATED IN INTERIOR ELEVATIONS AS601 AND AS602.

9"

8 1/2"

BLACK HELVETICA FONT

BRUSHED ALUMINUM

WHITE HELVETICA FONT

SURFACE PRINT

9"

8 1/2"

BLACK HELVETICA FONT

BRUSHED ALUMINUM

WHITE HELVETICA FONT

SURFACE PRINT

9"

8 1/2"

BLACK HELVETICA FONT

BRUSHED ALUMINUM

WHITE HELVETICA FONT

SURFACE PRINT

1' 
- 6

"

11 1/2" SURFACE PRINT

UNIT/CLINIC
WELCOME
TEXT TO BE
DETERMINED
AT SUBMISSION OF
CONSTRUCTION
SUBMITTAL

11
"

9"
BLACK HELVETICA FONT

BRUSHED ALUMINUM

SURFACE PRINT

*NOTE:   TO BE USED IN THE PSYCHIATRIC WARD*

WINDOW

INSERT TEXT
TO BE DETERMINED
AT SUBMISSION OF
CONSTRUCTION SUBMITTAL

8"

9"
BLACK HELVETICA FONT

BRUSHED ALUMINUM

SURFACE PRINT

*NOTE:   TO BE USED IN THE PSYCHIATRIC WARD*

WINDOW

INSERT TEXT
TO BE DETERMINED
AT SUBMISSION OF
CONSTRUCTION SUBMITTAL

4"

8 1/2"

BLACK HELVETICA FONT

BRUSHED ALUMINUM

INSERT TEXT
TO BE DETERMINED
AT SUBMISSION OF
CONSTRUCTION SUBMITTAL

FINISH LEGEND
RFT-3CPT-1

LVT-1 RFT-4

CT-1VCT-1RFT-1

RFT-2 VCT-2 NO FINISH
FLOOR IN THIS
AREA

ALTERNATE DEDUCTS
B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BUILT-IN LAVATORIES FOR ALL INPATIENT UNIT.  REPLACE WITH ANTI-LIGATURE WALL HUNG LAVATORIES.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOUND DAMPENING BOARD IN INPATIENT CEILING CONSTRUCTION THROUGHOUT PROJECT.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL WORK SURFACES, CASEWORK AND ACCOMPANYING PLUMBING FIXTURES AND COUNTERTOPS IN DINING AS124, TELECOURT
AS148, CONFERENCE AS230, CONSULT AS138, CONSULT AS152, AND WASHER/DRYER AS139.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CASEWORK IN STAFF LOUNGE AS129, SHOWER UNIT IN TOILET AS150 AND DOOR A129A.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOLID SURFACE WINDOW SILLS, THROUGHOUT OUTPATIENT CLINIC.

1

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT DIGITAL IMAGES, METAL REVEALS AND STOREFRONT WINDOW SYSTEM.2

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SIGNAGE FROM SCOPE OF WORK.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT IMPACT RESISTANT WALL PROTECTION FROM SCOPE OF WORK.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT RIGID VINYL WALL PROTECTION IN PATIENT BED ROOMS AND BATHROOMS

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT 2" CRASH RAIL FROM SCOPE OF WORK.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT HANDRAIL INPATIENT UNIT.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE SOLID SURFACE TRANSACTION AND COUNTERTOPS WITH PROVIDE PLASTIC LAMINATE IN PL2.

G. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE RUBBER FLOORING WITH VCT THROUGHOUT INPATIENT UNIT. RUBBER FLOORING AND INTEGRAL BASE IN BATH
ROOMS TO REMAIN. USE VCT 1, 2, 3, 4 IN PLACE OF RFT 1, 2, 3, 4, REFER TO FINISH SHEETS.

H. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE CARPET IN OUTPATIENT AREA WITH VCT 1 OR 2. COLOR IN CORRIDOR TO BLEED INTO THE OFFICE.

3

SIGNAGE GENERAL NOTES
REFER TO DOOR SCHEDULE FOR SIGNAGE TYPES TO BE PROVIDED.

SIGNAGE TO MATCH FACILITIES STANDARD AND VA SIGNAGE DESIGN GUIDE, DECEMBER 2012.
INFORMATION PROVIDED IS FOR REFERENCE ONLY.

INSTALL SIGNAGE SO IT DOES NOT CONFLICT WITH MEP COMPONENTS SUCH AS LIGHT SWITCHES
AND IS VISIBLE.

SIGNAGE IN INPATIENT UNIT ADHERED TO THE WALL WITH ADHESIVE. WHERE FASTENERS ARE
REQUIRED, TAMPER-RESISTANT FASTENERS ARE REQUIRED.
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FINISH SCHEDULE AND SIGNAGE

2016/03/11

15.1047RENOVATE 4 NORTH

ROOM FINISH SCHEDULE

ROOM NUMBER ROOM NAME BASE FINISH FLOOR FINISH
WALLS

COMMENTSNORTH WALL SOUTH WALL EAST WALL WEST WALL

AS100 STAIR EXIST EXIST EXIST EXIST EXIST EXIST
AS101 MEDS RB-1 RFT-1 P-1 P-1 P-1 P-1
AS102 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS103 PMU 01 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS104 NURSE RB-1 RFT-3 P-1 P-1 P-1 P-1
AS105 PMU 02 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS106 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS107 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS108 PMU 03 RB-1 RFT-1, 4 P-2 P-2 P-2 P-2
AS109 NURSE RB-1 RFT-3 P-1 P-1 P-1 P-1
AS110 PMU 04 RB-1 RFT-1, 4 P-2 P-2 P-2 P-2
AS111 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS112 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS113 PI 01 RB-1 RFT-1, 4 P-2 P-2 P-2 P-2
AS114 TOILET IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS115 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS116 PI 02 RB-1 RFT-1, 4 P-2 P-2 P-2 P-2
AS117 PI 03 RB-1 RFT-1, 4 P-2 P-2 P-2 P-2
AS118 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS119 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS120 PI 04 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS121 CLEAN SUPPLY RB-1 RFT-1 P-1 P-1 P-1 P-1
AS122 FIRE RB-1 EXIST P-1 P-1 P-1 P-1
AS123 STAIR EXIST EXIST EXIST EXIST EXIST EXIST
AS124 DINING RB-1 RFT-2 P-6 P-6 P-6 P-6
AS125 CORRIDOR RB-1 RFT-1 P-1 P-1 P-1 P-1
AS126 SITTING AREA RB-1 RFT-1,2,3,4 P-1 P-1 P-6 P-5 2
AS127 DAYROOM RB-1 RFT-1,2,3,4 P-1 P-3 P-3 P-5 2
AS128 LOCKERS RB-1 RFT-1 P-1 P-1 P-1 P-1
AS129 LOUNGE RB-1 RFT-1 P-1 P-6 P-1 P-1
AS130 SOILED UTILITY IB-1 RFT-2 P-1 P-1 P-1 P-1
AS131 WORKROOM RB-1 RFT-3 P-1 P-2 P-1 P-1
AS132 PMU TEAM CARE RB-1 RFT-3 P-4,5 P-1 P-1 P-1
AS133 CORRIDOR RB-1 RFT-1 P-1 P-1 P-1 P-1,4,5
AS134 SEATING AREA RB-1 RFT-1,2,3,4 P-1 P-5 P-1 P-1
AS135 EQUIP. STORAGE RB-1 RFT-1 P-1 P-1 P-1 P-1
AS136 UNIT MANAGER RB-1 RFT-2 P-1 P-4 P-1 P-1
AS137 CLEAN SUPPLY RB-1 RFT-1 P-1 P-1 P-1 P-1
AS138 CONSULT RB-1 RFT-2 P-1 P-1 P-4 P-1
AS139 WASHER/DRYER RB-1 RFT-1 P-1 P-1 P-1 P-1
AS140 SEC. TOILET IB-1 RFT-1 P-3 P-3 P-3 P-3
AS141 SECLUSION IB-1 RFT-1 P-4 P-4 P-4 P-4 1
AS142 SEC. VEST. IB-1 RFT-1 P-1 P-1 P-1 P-1
AS143 MEDS RB-1 RFT-1 P-1 P-1 P-1 P-1
AS144 COMMISARY RB-1 RFT-1 P-2 P-4 P-2 P-1
AS145 WORK ROOM RB-1 RFT-1 P-1 P-1 P-2 P-1
AS146 PI TEAM CARE RB-1 RFT-1 P-4 P-1 P-1 P-1
AS147 ELECTRICAL RB-1 RFT-2 P-1 P-1 P-1 P-1
AS148 TELECOURT / FAMILY RB-1 RFT-2 P-4 P-2 P-2 P-2
AS150 TOILET IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS151 UNIT ENTRY RB-1 RFT-1 P-1 P-1 P-1 P-1
AS152 CONSULT RB-1 RFT-2 P-1 P-1 P-1 P-4
AS153 RECEPTION RB-1 RFT-2 P-1 P-4 P-1 P-4
AS154 TOILET IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS155 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS156 PMU 05 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS157 NURSE RB-1 RFT-3 P-1 P-1 P-1 P-1
AS158 PMU 06 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS159 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS160 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS161 PMU 07 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS162 NURSE RB-1 RFT-3 P-1 P-1 P-1 P-1
AS163 PMU 08 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS164 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS165 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS166 PI 06 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS168 DATA RB-1 RFT-1 P-1 P-1 P-1 P-1
AS169 SOILED HOLDING IB-1 RFT-1 P-1 P-1 P-1 P-1
AS170 MEDITATION RB-1 RFT-3 P-1 P-1 P-1 P-1
AS171 PI 05 RB-1 RFT-1,4 P-2 P-2 P-2 P-2
AS172 BATH IB-1 RFT-1 WP-2 WP-2 WP-2 WP-2
AS173 PATIENT STORAGE RB-1 RFT-1 P-1 P-1 P-1 P-1
AS174 VESTIBULE RB-1 RFT-1 P-1 P-1 P-1 P-5
AS175 O.T. STORAGE RB-1 RFT-1 P-1 P-1 P-1 P-1
AS176 CORRIDOR RB-1 RFT-1 P-1 P-1 P-4 P-1
AS177 CORRIDOR RB-1 RFT-1,2,3,4 P-1 P-1 P-5 P-1
AS199 COORIDOR EXIST EXIST EXIST EXIST EXIST EXIST
AS200 CLINIC 01 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS201 CLINIC 02 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS202 CLINIC 03 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS203 CLINIC 04 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS204 CLINIC 05 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS205 CLINIC 06 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS206 CLINIC 07 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS207 RECEPTION RB-1 CPT-1 P-1 P-5 P-5 P-1
AS208 CLINIC 08 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS209 CLINIC 09 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS210 CLINIC 10 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS211 CLINIC 11 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS212 CLINIC 12 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS213 CLINIC 13 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS214 WAITING RB-1 LVT-1 P-5 P-5 P-1 P-5 2
AS215 CLINIC 14 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS216 CLINIC 15 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS217 CLINIC 16 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS218 CLINIC 17 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS219 CLINIC 18 RB-1 CPT-1 P-2 P-1 P-1 P-1
AS220 CLINIC 19 RB-1 CPT-1 P-1 P-2 P-1 P-1
AS221 STAFF TOILET RB-1 CT-1 P-2 P-2 CT-1, CT-2 P-2
AS222 PATIENT TOILET RB-1 CT-1 P-2 P-2 CT-1, CT-2 P-2
AS223 CORRIDOR RB-1 VCT-1,2 P-1 P-1 P-1 P-2
AS224 CORRIDOR RB-1 VCT-1,2 P-1 P-1 P-2 P-1
AS225 OFFICE RB-1 CPT-1 P-1 P-2 P-1 P-1
AS226 OFFICE RB-1 CPT-1 P-2 P-1 P-1 P-1
AS227 OFFICE RB-1 CPT-1 P-1 P-2 P-1 P-1
AS228 DIRECTOR RB-1 CPT-1 P-2 P-1 P-1 P-1
AS229 CLERK RB-1 CPT-1 P-1 P-1 P-4 P-1
AS230 CONFERENCE RB-1 CPT-1 P-1 P-4 P-1 P-1
AS231 CORRIDOR RB-1 VCT-1,2 P-1 P-1 P-2 P-1

FINISH SCHEDULE

FINISH MARK FINISH MANUFACTURER PATTERN/STYLE COLOR SIZES COMMENTS

FINISH CARPENTRY
SS-1 SOLID SURFACE CORIAN BONE
SS-2 SOLID SURFACE CORIAN FOSSIL
SS-3 SOLID SURFACE INPRO: BIOPRISM ENDURANT - SHOWER PAN WHITE
SS-4 SOLID SURFACE INPRO: BIOPRISM MILKYWAY  P9056
PL-1 PLASTIC LAMINATE WILSONART AMBER CHERRY 7919K-78
PL-2 PLASTIC LAMINATE WILSONART SHEER MESH  4876-38
FLOOR
CPT-1 CARPET TILE MANNINGTON COMMERCIAL CANOPY II WALNUT  85294 24X24
RFT-1 RUBBER TILE NORAPLAN ENVIRONCARE LACE VINE  2945 FIELD
RFT-2 RUBBER TILE NORAPLAN ENVIRONCARE SILVER CROWN 2784
RFT-3 RUBBER TILE NORAPLAN ENVIRONCARE WINDFLOWER 2930
RFT-4 RUBBER TILE NORAPLAN ENVIRONCARE DRIFTWOOD 2787
VCT-1 VINYL COMPOSITION TILE MANNINGTON COMMERCIAL PROGRESSIONS ALMOND BUFF  55507
VCT-2 VINYL COMPOSITION TILE MANNINGTON COMMERCIAL PROGRESSIONS BED ROCK 55519
LVT-1 LUXURY VINYL TILE MANNINGTON COMMERCIAL AMITCO-WOOD TEAK  AROW6990
CT-1 CERAMIC TILE STONEPEAK CERAMICS SIMPLY MODERN SIMPLY TAN 12X24 COVE BASE GROUT
TS-1 TRANSITION STRIP RESILIENT JOHNSONITE CTA-XX-2
TS-2 TRANSITION STRIP METAL SCHLUTER SCHLUTER RENO STAINLESS STEEL
TS-3 TRANSITION STRIP RESILIENT JOHNSONITE CTA - XX  - IC
TS-4 TRANSITION STRIP RESILIENT JOHNSONITE SCT - XX - A
TS-5 TRANSITION STRIP RESILIENT JOHNSONITE OTA-XX-Y
WALL BASE
RB-1 RUBBER BASE JONSONITE EITHER ORE  66 4" PERCEPTIONS PROFILE
IB-1 INTERGAL BASE NORAPLAN ENVIRONCARE MATCH RUBBER TILE IN ROOM
WALLS
P-1 PAINT SHERWIN WILLIAMS CREAMY SW 7012 FIELD
P-2 PAINT SHERWIN WILLIAMS ROYCROFT MIST GRAY SW2844
P-3 PAINT SHERWIN WILLIAMS VIRTUAL TAUPE 7039
P-4 PAINT SHERWIN WILLIAMS FOGGY DAY 6235
P-5 PAINT SHERWIN WILLIAMS RUSKIN ROOM GREEN  SW0042
P-6 PAINT SHERWIN WILLIAMS CUPOLA YELLOW  SW7692
P-7 PAINT SHERWIN WILLIAMS SMOKEY TOPAZ  SW6117
P-8 PAINT SHERWIN WILLIAMS TONY TAUPE SW7038
WP-1 RIGID VINYL WALL

PROTECTION
KOROSEAL: KOROGARD ORLEANS TROUSSEAUX  R921-71 PROTECTIVE WALL COVERING

WP-2 RIGID VINYL WALL
PROTECTION

KOROSEAL: KOROGARD MONTAGE CELADON 8721-80 PROTECTIVE WALL COVERING

WP-3 WALL PROTECTION ACROVYN CHAMELEON AMBER CHERRY #373
HR-1 HANDRAIL ACROVYN 373  AMBER CHERRY
CR-1 CRASH RAIL ACROVYN 373 AMBER CHERRY 8"
CR-2 2 1/2" HALF ROUND CRASH RAIL ACRYVYN 209 SLATE 2 1/2"
CT-1 CERAMIC TILE STONEPEAK CERAMICS SIMPLY MODERN SIMPLY TAN 12X24 COVE BASE, GROUT
CT-2 GLASS MOSAIC STONEPEAK CERAMICS SIMPLY MODERN SIMPLY GREY 1X1 COVE BASE, GROUT
DI-1 DIGITAL IMAGE MDC WALLCOVERING HENRY DOMKE MORNING BARN_1079K
DI-2 DIGITAL IMAGE MDC WALLCOVERING HENRY DOMKE FLOWERING DOGWOOD_6434
DI-3 DIGITAL IMAGE MDC WALLCOVERING HENRY DOMKE LIVE OAK_0737K WINDOW FILM TRANSPARENCY
DI-4 DIGITAL IMAGE MDC WALLCOVERING HENRY DOMKE ASPEN BLUES PANORAMA_1344KP
DI-5 DIGITAL IMAGE MDC WALLCOVERING HENRY DOMKE WASHINGTON GULCH_0981K
DI-6 DIGITAL IMAGE MDC WALLCOVERING HENRY DOMKE FLOWERING DOGWOOD PATH_8807
DI-7 DIGITAL IMAGE MDC WALLCOVERING HENRY DOMKE BIG AUTUMN FALLS_1147K
CG-1 CORNER GUARD STAINLESS STEEL
CG-2 CORNER GUARD KOROSEAL MANUFACTURE'S STANDARD MATCH WP-2,

WP-3
CG-3 CORNER GUARD STAINLESS STEEL

SCALE:  3" = 1'-0"ID101
133 SIGN A

SCALE:  3" = 1'-0"ID101
14 SIGN B

SCALE:  3" = 1'-0"ID101
8 SIGN C

SCALE:  3" = 1'-0"ID101
9 SIGN D

SCALE:  3" = 1'-0"ID101
10 SIGN E

SCALE:  3" = 1'-0"ID101
11 SIGN F

SCALE:  3" = 1'-0"ID101
12 SIGN G
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FINISH PLAN GENERAL NOTES
1. REFER TO FINISH SHEET ID101 FOR ADDITIONAL NOTES AND FINISH LEGEND.

FINISH PLAN NOTES F.#

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

PROVIDE CORNER GUARD CG-1.  MOUNT ABOVE WALL BASE TO BOTTOM OF FINISHED CEILING.  REFER TO DETAIL
16/AS702

PROVIDE WALLCOVERING MANUFACTURER'S CORNER MOLDING.  INSIDE CORNER IC12 AND OUTSIDE CORNER OC12.

PROVIDE END GUARD CG-3.  REFER TO DETAIL 17/AS702.

PROVIDE HANDRAIL AND CRASH RAIL.  REFER TO DETAIL 19/AS702.

PROVIDE RIGID VINYL WALL COVERING, 2 1/2" HALF ROUND CRASH RAIL, IMPACT RESISTANT WALL COVERING AND 8"
CRASH RAIL.  REFER TO DETAIL 21/AS702.

PROVIDE RIGID VINYL WALL COVERING, 1/4" WAINSCOT TRIM AND IMPACT RESISTANT WALL COVERING.  REFER TO
22/AS702.

PROVIDE RIGID VINYL WALL COVERING, 2 1/2" HALF ROUND CRASH RAIL AND IMPACT RESISTANT WALL COVERING.
REFER TO DETAIL 18/AS702.

PROVIDE 1/4" WAINSCOT TRIM AND IMPACT RESISTANT WALL COVERING.  REFER TO 22/AS702.

PROVIDE RIGID VINYL WALL COVERING.

PROVIDE TWO 8" CRASH RAIL.  REFER TO 20/AS702.

ALTERNATE DEDUCTS
B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BUILT-IN LAVATORIES FOR ALL INPATIENT UNIT.  REPLACE WITH ANTI-LIGATURE WALL HUNG LAVATORIES.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOUND DAMPENING BOARD IN INPATIENT CEILING CONSTRUCTION THROUGHOUT PROJECT.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL WORK SURFACES, CASEWORK AND ACCOMPANYING PLUMBING FIXTURES AND COUNTERTOPS IN DINING AS124, TELECOURT
AS148, CONFERENCE AS230, CONSULT AS138, CONSULT AS152, AND WASHER/DRYER AS139.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CASEWORK IN STAFF LOUNGE AS129, SHOWER UNIT IN TOILET AS150 AND DOOR A129A.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOLID SURFACE WINDOW SILLS, THROUGHOUT OUTPATIENT CLINIC.

1

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT DIGITAL IMAGES, METAL REVEALS AND STOREFRONT WINDOW SYSTEM.2

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SIGNAGE FROM SCOPE OF WORK.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT IMPACT RESISTANT WALL PROTECTION FROM SCOPE OF WORK.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT RIGID VINYL WALL PROTECTION IN PATIENT BED ROOMS AND BATHROOMS

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT 2" CRASH RAIL FROM SCOPE OF WORK.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT HANDRAIL INPATIENT UNIT.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE SOLID SURFACE TRANSACTION AND COUNTERTOPS WITH PROVIDE PLASTIC LAMINATE IN PL2.

G. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE RUBBER FLOORING WITH VCT THROUGHOUT INPATIENT UNIT. RUBBER FLOORING AND INTEGRAL BASE IN BATH
ROOMS TO REMAIN. USE VCT 1, 2, 3, 4 IN PLACE OF RFT 1, 2, 3, 4, REFER TO FINISH SHEETS.

H. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE CARPET IN OUTPATIENT AREA WITH VCT 1 OR 2. COLOR IN CORRIDOR TO BLEED INTO THE OFFICE.

3
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ALTERNATE DEDUCTS
B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT BUILT-IN LAVATORIES FOR ALL INPATIENT UNIT.  REPLACE WITH ANTI-LIGATURE WALL HUNG LAVATORIES.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOUND DAMPENING BOARD IN INPATIENT CEILING CONSTRUCTION THROUGHOUT PROJECT.

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT ALL WORK SURFACES, CASEWORK AND ACCOMPANYING PLUMBING FIXTURES AND COUNTERTOPS IN DINING AS124, TELECOURT
AS148, CONFERENCE AS230, CONSULT AS138, CONSULT AS152, AND WASHER/DRYER AS139.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CASEWORK IN STAFF LOUNGE AS129, SHOWER UNIT IN TOILET AS150 AND DOOR A129A.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SOLID SURFACE WINDOW SILLS, THROUGHOUT OUTPATIENT CLINIC.

1

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT DIGITAL IMAGES, METAL REVEALS AND STOREFRONT WINDOW SYSTEM.2

A. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT SIGNAGE FROM SCOPE OF WORK.

B. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT IMPACT RESISTANT WALL PROTECTION FROM SCOPE OF WORK.

C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT RIGID VINYL WALL PROTECTION IN PATIENT BED ROOMS AND BATHROOMS

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT 2" CRASH RAIL FROM SCOPE OF WORK.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT HANDRAIL INPATIENT UNIT.

F. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE SOLID SURFACE TRANSACTION AND COUNTERTOPS WITH PROVIDE PLASTIC LAMINATE IN PL2.

G. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE RUBBER FLOORING WITH VCT THROUGHOUT INPATIENT UNIT. RUBBER FLOORING AND INTEGRAL BASE IN BATH
ROOMS TO REMAIN. USE VCT 1, 2, 3, 4 IN PLACE OF RFT 1, 2, 3, 4, REFER TO FINISH SHEETS.

H. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO REPLACE CARPET IN OUTPATIENT AREA WITH VCT 1 OR 2. COLOR IN CORRIDOR TO BLEED INTO THE OFFICE.

3

FINISH PLAN GENERAL NOTES
1. REFER TO FINISH SHEET ID101 FOR ADDITIONAL NOTES AND FINISH LEGEND.

2. RUBBER FLOORING JOINTS TO BE HEAT-WELDED THROUGHOUT PROJECT
SCOPE.

FINISH PLAN NOTES F.#

1. COORDINATE FLOOR PATTERN WITH TEAM CARE DESK LOCATION.
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SCALE:  1/8" = 1'-0"ID103
1 FINISH FLOOR PLAN
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OCCUPANCY NUMBERS
8 PMU SINGLE ROOMS

4 PI SINGLE ROOMS

2 PI SINGLE OR DOUBLE OCCUPANCY

16 INPATIENTS TOTAL

1.

2.

3.

4.

5.

EQUIPMENT GENERAL NOTES
COORDINATE TV INSTALLATION HEIGHT AND REQUIRED BLOCKING WITH
CONSTRUCTION FLOOR PLAN.

REFER TO FURNITURE VENDOR DRAWINGS FOR FINAL FURNITURE PLACEMENT AND
DETAILED FURNITURE SCHEDULE.

REFER TO TOILET ACCESSORY SCHEDULE SHEET AS501 FOR ADDITIONAL
EQUIPMENT INFORMATION.

PROVIDE FISHER AND PAYKEL, TAMPER RESISTANT WITH LOCKING MECHANISM, ADA
COMPLIANT FRONT LOAD WASHER DRYER, BOTH ENERGY STAR RATED OR
EQUIVALENT . COORDINATE EQUIPMENT REQUIREMENTS WITH THE ENGINEERING
DRAWINGS.

PROVIDE 24.9 CU.FT. SIDE BY SIDE REFRIGERATOR, NO WATER/ICE DISPENSER IN
DOOR OR EQUIVALENT . COORDINATE EQUIPMENT REQUIREMENTS WITH THE
ENGINEERING DRAWINGS. 34" WIDE X 32" DEEP FOOTPRINT. BASIS OF DESIGN
WHIRLPOOL.

ALTERNATE DEDUCTS
C. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT PI ROOM BED, NIGHTSTAND AND WARDROBE.2

D. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION SCOPE BETWEEN COLUMN LINES N AND O, PROVIDE VCT
FLOORING, ACP1 CEILING THROUGHOUT. PROVIDE 18 LIGHTS, FOUR POWER RECEPTACLES ALONG NORTH WALL AND TWO POWER AND TWO
DATA RECEPTACLES ALONG SOUTH WALL BY SOUTH EAST DOOR.

E. PROVIDE DEDUCT COST FOR LABOR AND MATERIALS TO OMIT CONSTRUCTION  SCOPE IN INPATIENT AREA BETWEEN COLUMNS I & J AND 2 A& 3,
CREATE A SINGLE 1 HOUR RATED ROOM WITH 1 DOOR AND STORAGE HARDWARE LOCK.

5
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BID SET

QH101
LALKA

EQUIPMENT PLAN

2016/03/11

15.1047RENOVATE 4 NORTH

SCALE:  1/8" = 1'-0"QH101
1 EQUIPMENT PLAN

KEY PLAN - 4TH FLOOR N

N

EQUIPMENT AND FURNITURE SCHEDULE

MARK DESCRIPTION MANUFACTURER COUNT COMMENTS

CFCI - CONTRACTOR FURNISHED CONTRACTOR INSTALLED
101 MENTAL HEALTH BED NORIX - ATTENDA 8
102 MENTAL HEALTH STORAGE UNIT NORIX - ATTENDA 16
103 MENTAL HEALTH NIGHT STAND NORIX - ATTENDA 8
104 TELEPHONE 2
105 PATIENT BED SERVICE WALL 8
GFCI - GOVERNMENT FURNISHED CONTRACTOR INSTALLED
201 PNEUMATIC TUBE STATION (SALVAGED) 1
203 LOCKERS BRADLEY CORPORATION 26 DOUBLE TIER
GFCRI - GOVERNMENT FURNISHED CONTRACTOR ROUGH-IN
301 DESKTOP COMPUTER 39
302 FLAT SCREEN TELEVISION 4
303 PRINTER/COPIER/FAX COMBINATION 4
304 MEDSTATION PYXIS 2
305 CRASH CART 1
306 BEVERAGE DISPENSER 1
307 TABLETOP ICE DISPENSER 1
308 ELECTRONIC SMARTBOARD W/ PROJECTOR POLYVISION ENO 1
309 ELECTRONIC SMARTBOARD W/ PROJECTOR AND TELECONFERENCE POLY VISION ENO 1
310 WHITE BOARD 3
311 TAMPER RESISTANT WASHER FISHER PAYKEL 1 TAMPER RESISTANT/LOCK
312 TAMPER RESISTANT DRYER FISHER PAYKEL 1 TAMPER RESISTANT/LOCK
313 REFRIGERATOR 1
314 MICROWAVE 1
315 COMPUTER ARM 8
316 KEYBOARD TRAY 8
317 MENTAL HEALTH DINING TABLE NORIX - ECONO 4
318 VA CHECK-IN KIOSK 2
319 COFFEE MAKER 1
320 UNDER COUNTER REFRIGERATOR 1
GFI - GOVERNMENT FURNISHED AND INSTALLED
401 LOOSE FURNITURE 198
402 FILE CABINET 3
405 PSYCHIATRIC LOOSE FURNITURE Norix 14
406 METAL SHELVING 5 12" OR 18"






























































